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STATEMENT OF WORK 

Repair Fire Alarm System Sablich Center (B701) 

Project MAHG17-1114 

WO #80740 

1.0 INTRODUCTION: 

Keesler AFB has a requirement for a contractor to provide a new Fire Alarm and Detection System, as 

well as a Mass Notification System to Sablich Center (B701.)  The Service provider shall furnish all 

necessary equipment, labor, supervision and materials specified in this Contract.  All work is to be 

performed in accordance with this specification and is subject to the terms and conditions of this 

contract and as specifically cited in the Contractor’s Proposal to the Contracting Officer. 

2.0 ACRONYMS/DEFINITIONS: 

Contracting Officer – 81st Contracting 

Squadron 
KW- Kilowatts 

BAS - Building Automation System 
MDEQ - MS Dept. of Environmental 

Quality 

BTUH - BTU per Hour PM - Project Manager 

CEV- Civil Engineering Environmental SOW - Statement of Work 

CPG - Comprehensive Procurement 

Guide 
CM - Contract Monitor 

GPM - Gallons per Minute TAB - Test, Adjust and Balance 

HWR - Hot Water Return USDA - US Department of Agriculture 

HWS - Hot Water Supply 81 CES/CEN - Civil Engineering 

3.0 TASK DESCRIPTION: 

3.1 LOCATION:  This contract is to be performed at Sablich Center B701. 

3.2 DESCRIPTION OF WORK: 

3.2.1 Contractor is required to examine the site and make note of all requirements of the Work 

before submitting any bids.  Any accessories or incidental items not specifically shown on 

the Drawings and detailed in the Statement of Work herein, which are necessary and/or 

required to complete the work within the intent of these documents, shall be included by 

the Contractor without additional cost to the Government. All work shall be performed in 

strict accordance with the SOW/specifications/plans and drawings and subject to the terms 

and conditions of the contract. 

3.2.2 Utilities for the work will be provided by the Government unless otherwise noted. 

3.2.3 It is not anticipated that hazardous material will be encountered during the course of work. 

However, should such material be encountered, the Contractor is to immediately stop work 

and contact the Contracting Officer. All hazardous material will be dealt with according to 

paragraphs 4.7, 4.8, 4.9 of this Statement of Work. 
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3.2.5 SCOPE: 

 REMOVE:

o Existing Fire Alarm and Detection system in its entirety.

 Existing system must remain operable until the new system is running and

approved by the Fire Department.

 PROVIDE AND INSTALL NEW:

o Install a new Fire Alarm with Smoke/ Heat Detection and Mass Notification

system.

 Include detection in duct system.

 System must be compatible with and connected to the basewide Monaco

monitoring system.

 Provide new Monaco BT-X unit

 System must be designed and stamped by a Licensed Fire Protection

Engineer in the submittal phase.

 System must be installed by certified technicians during construction.

 Follow all NFPA codes as well as UFC 3-600-01 and 4-021-01

 Standard sound Files for Keesler AFB will be provided.

 MNS must have a separate control panel by the front entrance.

 Existing system must remain operable until the new system is running and

approved by the Fire Department.

 NOTE: Facility will be occupied for the duration of the project.

 LIST OF ATTACHMENTS:

o A1.0 FIRST FLOOR PLAN

o A1.1 SECOND FLOOR PLAN & ROOF PLAN

o UFC 3-600-01

o UFC 4-021-01

3.2.6 Reference AF Form 66 Schedule of Material Submittals for submittals that must be 

approved.  The Contractor shall provide all items listed on AF 66 on the AF Form 3000 

Material Approval Submittal.  Item number on the AF Form 3000 must match the same 

Item number listed on the AF Form 66. 

3.2.6.1 All submittal documents received that do not clearly delineate and display the 

information which is being submitted will be returned to the Contractor. 

3.2.6.2 The Contracting Officer's approval or acceptance of submittals is not to be construed 

as a complete check, and indicates only that the general method of construction, 

materials, detailing and other information are satisfactory, to meet the Solicitation 

and Accepted Proposal. Approval or acceptance will not relieve the Contractor of the 

responsibility for any error which may exist. 

3.2.7 Material:  All material furnished by the Contractor for this job shall be new and unused 

material of high quality unless otherwise noted. The Contractor is responsible for the 

proper storage of all material until it is installed. 
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3.3 PERFORMANCE TIME: 180 Days after the ‘Notice to Proceed’ has been signed. 

3.3.1 No Work shall begin until all Submittals related to that work have been received and 

approved. 

3.3.2 Punch list items noted in the closeout process shall be fixed before the end of the Period of 

Performance or the project will be considered past due. 

3.4 PERFORMANCE OF WORK: 

3.4.1 Services shall be conducted in conformity with applicable regulations to contribute 

maximum satisfaction to responsible base offices. All work shall be done in a neat and 

workmanlike manner and in keeping with generally accepted standards for similar work. 

Services shall be made with minimum divergence from schedules once established.  All 

services shall be made with minimum disturbance and maximum protection of property.  

The CM shall be notified 72 hours prior to work starting. 

3.4.2 The Contractor must within 24 hours of notice that a delay will be incurred notify the 

Contracting Officer in writing.  This letter must identify why there will be a delay, and 

how long.  Also the Contractor shall take any actions in his control to prevent delay from 

occurring. 

3.4.3 In order to complete the work on this job, certain Government -owned facilities may have 

to be removed or altered in some way and others may be inadvertently damaged.  It is the 

responsibility of the Contractor to return these facilities to a condition acceptable to the 

Contracting Officer. 

3.4.3.1 Damage to located underground utilities will be repaired at the Contractor’s 

expense. Repairs shall replace the damaged section “in kind” for storm, sanitary, 

gas, and water; or replace the entire run to the current standard in the case of 

communication or electrical. 

3.5 JOBSITE MAINTENANCE AND STORAGE AREAS:  The Contractor shall maintain the 

jobsite and staging areas in conformance with Keesler standards. 

3.5.1 Lay down/staging areas shall be kept neat and free of loose debris at all times.  Grass shall 

be cut and maintained regularly.  Height and maintenance shall be consistent with normal 

Base standards and consistent with the immediate area. 

3.5.2 Jobsites and lay down/staging areas shall be enclosed with a 6’ chain link fence with 

brown fabric screening unless otherwise noted.  Materials and equipment may be stored 

inside storage units. Items stored in the lay down area shall be arranged neatly. 

3.5.3 All temporary storage trailers and storage containers shall present a neat and clean 

appearance and shall be in a state of good repair and shall be located within the fenced 

area described in paragraph above. 

3.5.4 If allowed by the contract and if approved by the Contracting Officer, an office mobile 

unit may be located outside of a fenced area.  At a minimum, this unit shall be in a paved 

area and shall present a neat, professional appearance.  Unit shall be of Keesler standard 

colors, shall have presentable skirting and access stairs.  Ancillary items, such as porches 
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and canopies, shall be neat and painted Keesler brown.  Contractor shall submit a picture 

of the proposed unit for approval and before unit is moved to Base. 

3.5.5 Execution of work may require excavation or other type of work both at and away from 

primary work area.  These areas shall be secured and work times shall be kept to a 

minimum.  Open excavations shall be directly in progress or shall be covered directly after 

work complete.  Open excavations requiring extended period of inactivity shall be 

temporarily backfilled.  In no case shall an excavation be open for more than 72 hours.  

Barricades, fences and other warning devices shall be maintained neatly at all times. 

3.5.6 The Contractor shall maintain the premises, including any staging area or storage areas, 

free from accumulations of waste, debris, and rubbish caused by the Contractor’s work 

and shall minimize the spread of dust and flying particles.  As work is completed, or at the 

end of each day, the site shall be cleaned and all waste material shall be properly disposed 

of properly. 

3.5.7 Should warnings of winds of gale force or stronger be issued, the Contractor shall take 

every practical precaution to minimize danger to persons and damage to property.  These 

precautions shall be coordinated through the Contracting Officer and shall include closing 

all openings; removing all loose materials, tools, and equipment from exposed locations; 

as well as removing or securing scaffolding and other temporary work.  Contractor will 

follow Keesler AFB requirements for Hurricane Conditions in force. 

3.6 SUPERVISION:  Contractors shall provide competent supervision familiar with the project and 

within 15 minutes of the project site at all times when work is in progress.  Contractor is 

responsible for scheduling and coordinating various trade activities.  Contractor is also 

responsible for assuring that all work accomplished and materials used are in accordance with 

industry standards. 

3.7 ACCESS:  The Contracting Officer shall have access at any and all times to the Contractor's 

equipment, materials, supplies, assigned areas and sites of operation for inspection purposes. 

3.8 HOURS OF OPERATION:  The Contractor will be able to accomplish this work between the 

hours of 7:00 AM and 5:00 PM.  The Contractor will not normally be permitted to work on 

weekends or on the following legal holidays (or the day the Federal Government observes these 

holidays) unless he has coordinated such work with the sub-contract representative at least 

seventy-two (72) hours in advance: 

New Year's Day      Labor Day  

   Martin Luther King, Jr.'s Birthday  Columbus Day  

   Washington's Birthday    Veteran's Day  

   Memorial Day      Thanksgiving Day 

Independence Day     Christmas Day 

The following days are not legal holidays but may require work stoppage:  

Special Olympics- Thursday through Sunday of First NON-Training weekend in May 

 

3.9 PERMITS: 
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3.9.1 Contractors will be required to obtain permits as required by Keesler in the performance 

of their work.  Contractors shall post or have readily available all permits before work is 

commenced 

3.9.1.1 The following permits must be obtained anytime referenced work is required. 

DIG PERMIT,      Vectrus Customer Service 

BURN PERMIT,     Keesler AFB Fire Department 

CONFINED ENTRY PERMIT,          (certified personnel only)  

Obtain permit from Vectrus CM or Safety Office.  

Notification to Fire Department of actual day and time 

work is accomplished. 

3.10 INTERRUPTION OF SERVICES: 

3.10.1 If interruption of any building utility services such as but not limited to the following, 

chilled water, electrical power, domestic water, fire protection water supply, or  

communications etc. Are required, the Contractor shall perform the work on normal work 

week hours after receiving approval, during the weekend, or on non-training Fridays.  

The Contractor shall coordinate the interruption of the utilities 14 days in advance with 

the SM and user regardless of the option chosen. The Contractor shall include any 

additional cost of performing the work in their original bid. 

3.10.2 The Contractor shall fill out a “utility service outage request form” and submit it to the 

contracting officer. The contracting officer may require the Contractor to attend a 

coordination meeting to assess the purpose, intent, and impact of the outage request with 

the facility and any or all operations departments. Contractor s shall not shut-down or 

start-up any mechanical, electrical and/or plumbing system without the coordination 

and/or permission of the contracting officer. 

3.11 JOBSITE SAFETY: 

3.11.1 The Contractor shall take all necessary and prudent safety precautions to ensure the 

safety of the workforce and other exposed personnel. The Contractor shall observe all 

Safety, Security, Traffic and Fire regulations presently enforced at Keesler Air Force 

Base and comply with latest issue of OSHA requirements. Contractors shall comply with 

the Occupational Safety and Health Act (OSHA, Public Law 91-596) and the resulting 

standards, OSHA Standards 29 CFR 1910 and 1926.  The detailed provisions of the act 

for accident prevention are directly applicable to all Contractor operations.  Prime 

Contractors are also responsible for ensuring any Contractors also adhere to OSHA 

Guidance.  OSHA compliance officers can visit Contractor worksites on the installation. 

3.11.2 Contractors are responsible for ensuring all industrial safety provisions are followed. 

Take immediate corrective action to comply with safety regulations if informed of a 

violation by the contracting officer. 

3.11.3 Contractors must report all accidents involving Air Force people, property, or equipment 

damage, and any Contractor personnel injured in the performance of the air force contract 

to the contracting officer. 
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3.11.4 Contractor shall comply with all aspects of the National  Fire Protection Association 

(NFPA) Standard 241, "Standard For Safeguarding Construction, Alteration, And 

Demolition Operations," current edition, and United Facilities Criteria (UFC) 3-600-01, 

“Fire Protection Engineering For Facilities,” current edition. 

3.11.5 Provide safety protection and precautions for any electrical exposure. Temporary lighting 

shall have metal cages around the lamp and shall be turned off when not in use and no 

fire watch is present. 

3.11.6 Ground Fault Circuit Interrupters: Whenever Contractor uses portable electrical tools or 

equipment in an outside location where operator will be in contact with a grounded 

surface or in an interior wet location where floor is conductive such as concrete, 

Contractor shall provide and use a portable ground fault circuit interrupter (GFCI).  This 

shall apply wherever electric power is supplied through government-owned facilities.  

Contractor shall be responsible for maintaining the GFCI in operating condition and 

testing it before each use. 

3.12 PASSES: 

3.12.1 Contractor Notification Responsibilities:  The Contractor shall provide a written 

notification to the Contracting Officer.  The notification shall include the names and 

contact information (address, phone number, and email) of a minimum of two Contractor 

representatives (preferably the contracting agent and the project supervisor) that will be 

responsible for this project and have 24 hour contact availability to answer any questions 

or address any issues that may arise that are related to this project. 

3.12.2 Passes for Contractor employees may be requested through the assigned CM.  Requests 

shall include full name of employee as it appears on their identification, length of pass 

needed (up to 30 days), and days needed (if other than standard working hours). 

3.12.3 Paperwork required for passes: 

3.12.3.1 For vehicle operators: 1] Current driver license for each employee in support of 

work on Keesler AFB. Individuals will no longer be able to access Air Force 

installations with a state-issued identification card or driver’s license from 

Minnesota, Missouri, Washington or American Samoa. 2] Vehicle Registration 

and Proof of Insurance. 

3.12.3.2 For non-vehicle operators: Current driver license, official ID card, or passport. 

Individuals will no longer be able to access Air Force installations with a state-

issued identification card or driver’s license from Minnesota, Missouri, 

Washington or American Samoa. 

3.13 REPORTING REQUIREMENTS:  The Contractor shall comply with AFI 71-l0l, Volume1, 

Criminal Investigations and Volume-2, Protective Service Matters, requirements.  Contractor 

personnel shall report to an appropriate authority, any information or circumstances of which 

they are aware may pose a threat to the security of DOD personnel, Contractor personnel, 

resources, and classified or unclassified defense information.  Contractor employees shall be 

briefed by their immediate supervisor upon initial on-base assignment and as required 

thereafter. 
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3.14 PHYSICAL SECURITY: 

3.14.1 Areas controlled by Contractor employees shall comply with Base Operations 

Plans/instructions for THREATCON procedures, Random Antiterrorism Measures 

(RAMS) and local search/identification requirements.  The Contractor shall safeguard all 

government property, including controlled forms, provided for Contractor use.  At the 

close of each work period, government training equipment, ground aerospace vehicles, 

facilities, support equipment, and other valuable materials shall be secured. 

3.14.2 The Contractor shall not employ persons for work on this contract if such employee is 

identified by the government or BOS Contract officials as a potential threat to the health, 

safety, security, general well-being or operational mission of the installation and its 

population. 

3.15 VEHICLE SAFETY AND TRAFFIC LAWS: 

3.15.1 The Contractor and its employees shall comply with base traffic laws and regulations. 

3.15.2 The Contractor shall ensure employees have a current and valid driver’s license and 

commercial permits/licenses for the type of vehicle operated, before allowing the 

employee to operate a Contractor-owned or rental vehicle on Keesler AFB. 

3.15.3 The Contractor shall provide all vehicles to perform the requirements of the contract.  All 

vehicles shall be in operable condition and meet local, state and federal safety 

requirements, and be specifically designed for the purpose intended for use.   Vehicles 

shall have, clearly visible on each side, the Contractor company name, a unique vehicle 

identification number, in addition to all required Department of Transportation (DOT) 

markings and information. 

3.15.4 Air Field Driving: All Contractors must receive airfield drivers training prior to receiving 

notice to proceed or prior to driving on the airfield IAW (AFI 13-213, 2.1.3.39.7.)  This 

training will be provided by Airfield Management at B0233 PH: 228-377-2215. 

3.15.5 Cellular Phones: The use of cellular phones while operating a vehicle is prohibited while 

on Keesler AFB property. 

3.16 FREEDOM OF INFORMATION ACT PROGRAM (FOIA): The Contractor shall comply 

with DOD5400.7-R_AFMAN 33-302, Freedom of Information Act Program (FOIA), and 

requirements.  The regulation sets policy and procedures for the disclosure of records to the 

public and for marking, handling, transmitting, and safeguarding For Official Use only 

(FOUO) material.  

4.0 ENVIRONMENTAL: 

4.1 RECYCLED CONTENT AND BIO BASED PRODUCTS:  Executive Order 13514 dated 5 

Oct 09, outlines the federal government’s special responsibility to lead the way in building 

markets for recycled goods.  Green procurement is the name given by the Air Force to this 

buy-recycled purchasing program.  The intent of the program is to stimulate recycling by 

providing a market for new products manufactured with bio-based or recycled materials.  The 

legal authority for the Green Procurement Program comes from the Resource Conservation and 
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Recovery Act (RCRA) Section 6002.  It requires federal agencies to give preference in their 

purchasing programs to products and practices conserving and protecting natural resources and 

the environment.  If applicable, material and product submittals for all recycled-content items 

should list the recycled and recovered materials used and the percentage content (by weight).  

Submittals for bio-based products should describe the bio-based materials used and the 

percentage content (by weight).  This data is required to be submitted by the Contractor on an 

AF Form 3000 (Material Approval Submittal) to the Contracting Officer upon completion of 

performance (construction). 

4.2 ENVIRONMENTAL PROTECTION: Contractor personnel shall, at all times, perform all 

work and take such steps required to prevent any interference or disturbances to the ecological 

balance of the environment.  All work must be performed in accordance with applicable 

Federal, State, Local, and Air Force environmental regulations.  Use good management 

practices to protect air, water, land and wildlife and to prevent noise, solid waste, radiant 

energy, dust and radioactive pollutants.  In the event of a chemical or hazardous material spill, 

the Contractor must immediately notify the Keesler Fire Department at 911 (identify that you 

are located on Keesler AFB) and the Keesler BOS Contractor environmental representative at 

228-377-1262. 

4.3 WASTE MATERIALS: Unless otherwise specified, all waste materials, excess dirt and rubble, 

empty containers, etc., shall be disposed of at an approved off-base location in accordance with 

all applicable Federal, State, County and Municipal laws. 

4.3.1 Solid Waste Management: 

4.3.1.1 Designate individuals on the Contractor’s staff who are responsible for 

Construction and Demolition (C&D) waste prevention and management. 

4.3.1.2 Develop procedures for collecting and storing C&D waste on project sites, 

including designating locations for waste containers, sorting or separating 

methods, handling and transporting of wastes, special handling requirements, and 

scheduling for waste and recycling collection. 

4.3.1.3 Develop descriptions of how the C&D materials will be recycled or reissued. The 

information should include any on-site storage and processing areas and a 

description of the processing and equipment. 

4.3.1.4 Records shall be maintained for all C&D projects to document the quantity of 

waste generated; the quantity of waste diverted through sale, reuse, or recycling; 

and the quantity of waste disposed by land filling or by incineration. 

4.3.1.5 Contractors shall provide these records to the Contracting Officer in accordance 

with contract requirements. 

4.3.1.6 In accordance with Executive Order 13514, Keesler AFB will divert 60% of all 

C&D waste. 

4.3.1.7 Manage solid waste in accordance with the Keesler AFB Integrated Solid Waste 

Management Plan. 

4.3.1.8 For any questions regarding solid waste, please contact VECTRUS/ CEV at 228-

377-1262. 
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4.4 HAZARDOUS MATERIALS: In the event that hazardous materials will be used in the 

execution of this contract, the Contractor will be required to provide a list of materials, 

quantities, and Safety Data Sheets (SDS) to the Contracting Officer before work begins.  The 

hazardous materials must be approved through the Keesler Hazardous Materials Management 

Program prior to being brought onto Keesler AFB.  This approval process may take up to two 

weeks, which should be considered in the performance period of this contract.  Unless otherwise 

specified, all unused hazardous materials should be removed from the base at the end of the 

project. 

4.5 STORM WATER MANAGEMENT: If ground disturbing activities will take place as part of 

this project, the following items must be completed: 

4.5.1 For any construction activity greater than 5,000 square feet of ground disturbance, the 

Contractor shall comply with all provisions of the Energy Independence and Security Act 

(EISA) concerning storm water run-off from Federal development projects. 

4.5.2 The construction Contractor shall complete all paperwork necessary, including the Storm 

Water Pollution Prevention Plan (SWPPP) to apply for the appropriate Large (>5 acres) 

or Small (>1 acre but <5 acres) Construction Storm Water General Permit (Permit) from 

the Mississippi Department of Environmental Quality (MDEQ). 

4.5.3 The Contractor shall furnish Vectrus/CEV copies of the Permit application, SWPPP, 

Permit, confirmation letter from the MDEQ and any other pertinent storm water 

information related to the project. 

4.5.4 The initial storm water permit application and original SWPPP shall be submitted to 

Vectrus/CEV for review and comment prior to or at the time of submittal to the MDEQ. 

4.5.5 The Contractor shall comply with all provisions of the Permit throughout the duration of 

the project. 

4.5.6 Any construction site/land disturbance activity greater than 20,000 sq/ft, but < 1 acre 

shall have a SWPPP prepared and approved by Vectrus/CEV prior to construction or 

implementation of the land disturbance activity. 

4.5.7 Any construction site/land disturbance activity greater than 20,000 sq/ft, but < 1 acre 

shall have a SWPPP prepared and approved by Vectrus/CEV prior to construction or 

implementation of the land disturbance activity. 

4.5.8 The Keesler AFB Small Municipal Separate Storm Sewer System (MS4) Permit requires 

Keesler AFB to maintain a file for each construction site. The file must contain the storm 

water training credentials of all Contractor personnel involved in storm water 

management at each construction site. The Contractor shall furnish Vectrus/CEV copies 

of storm water training credentials for all pertinent employees prior to commencement of 

construction activities.  Vectrus/CEV training information is available to the Contractor. 

4.5.9 The Contractor shall modify the SWPPP at any time to ensure the SWPPP is current with 

the existing site conditions at any time for the duration of the project. 
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4.5.10 The Contractor shall maintain all appropriate post construction storm water (BMPs) until 

final site stabilization is achieved. 

4.6 REQUIRED ASBESTOS ABATEMENT AND MANAGEMENT PROCEDURES: These steps 

are in accordance with Air Force Instruction (AFI), EPA, and MDEQ.  OSHA regulations 

govern all worker safety requirements and must be complied with at all times by the Contractors 

and sub-Contractors.  These requirements are summarized in the Keesler Air Force Base 

Asbestos Operations and Management Plan. 

4.6.1 The following steps are required by all personnel or Contractors doing work on Keesler 

Air Force Base. 

4.6.1.1 If the personnel or Contractor encounters what they think may be asbestos, they 

are required to stop and call the KAFB Asbestos Point of Contact (APOC) at the 

Keesler Environmental Section, which is Brent Eanes at 228-377-5823 or EMCS 

after hours. 

4.6.1.2 Once it is determined by the APOC that asbestos is present, the following actions 

described below are required (Only the APOC and Bioenvironmental are certified 

to make that determination). 

4.7 NO ABATEMENT WORK IS TO BEGIN WITHOUT WRITTEN APPROVAL FROM THE 

APOC: A Mississippi State certified asbestos abatement Contractor must be used to conduct the 

abatement.  Please note that non-friable asbestos can easily be made friable and become 

regulated. 

4.7.1 Before: The following documents must be submitted to the Asbestos POC and approved 

in writing before abatement can begin: 

4.7.1.1 10 Day MDEQ notification and return acknowledgment letter. 

4.7.1.2 Asbestos Hazard Abatement Plan (to be certified by a Mississippi Certified 

Management Planner and/or Certified Industrial Hygienist). 

4.7.1.3 Asbestos Work Plan (scope of work, removal procedures, worker protection, air 

monitoring, disposal location, containment procedures). 

4.7.1.4 MDEQ Asbestos Abatement Certification for the Company. 

4.7.1.5 Supervisor’s qualifications and state certification. 

4.7.1.6 CURRENT State Certifications (applications will not be accepted) for all 

individuals working on site. 

4.7.1.7 Respirator fit tests for all individuals. 

4.7.1.8 Physicals for all individuals. 

4.7.2 During: Once the submittals are approved in writing, the following actions are required. 

4.7.2.1 The Contractor is required to set up their containment areas, negative air machine, 

and critical barriers and obtain approval from the Asbestos POC to begin work. 

4.7.2.2 The Asbestos POC routinely checks the abatement work to ensure that the 

containment area and critical barriers are secure, that the workers are wearing the 

appropriate personal protective equipment that the asbestos-containing material is 

being bagged appropriately, and that air monitoring is being conducted on the 

workers and outside the abatement area. This also includes reviewing the daily 
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log maintained on site to assure that no uncertified individuals are performing 

abatement work. 

4.7.2.3 Upon completion of the abatement work, the Contractor contacts the Asbestos 

POC to conduct a walk-through of the area and approve that all abatement has 

been completed and that the area has been cleaned of asbestos fibers.  This action 

will require at least a 24-hour period.  Please reference cleaning procedures in the 

Asbestos Management and Operations Plan. 

4.7.2.4 Air sampling results are required to be collected and submitted for approval by 

the Asbestos POC before the containment area, negative air machine, and critical 

barriers can be removed. 

4.7.2.5 All asbestos waste must be handled and disposed of in accordance with State law.  

The Asbestos POC must review the waste prior to leaving the base and the 

manifest will be signed by a designated Keesler government representative.  

Contractors will not sign manifests for asbestos containing material (ACM). 

4.7.3 After: After the abatement has been complete and approved by the Asbestos POC, the 

Contractor shall submit the following items in a post-job submittal to be maintained in 

the Asbestos Abatement Files. 

4.7.3.1 Air sampling results. 

4.7.3.2 Daily report logs. 

4.7.3.3 Daily worker sign in/out sheets. 

4.7.3.4 Waste manifest (Generator Copy) 

4.7.4 The Asbestos POC and Environmental Section (VECTRUS/ CEV) are available at any 

time to provide asbestos awareness training and consultation to CM’s, PM’s, Contractors 

and Sub-Contractors prior to beginning the project. 

4.8 REQUIRED LEAD-BASED PAINT MANAGEMENT PROCEDURES: Appropriate OSHA 

worker protection is the responsibility of the employer.  All projects will be monitored and 

inspected by VECTRUS/ CEV. The purpose of these instructions is to provide guidance to safely 

remove or encapsulate lead-based paint without causing a hazard.  All work must be performed 

in accordance with OSHA, MDEQ and any local regulations for all work and disposal.  The 

regulations are divided into two parts; a) lead-based paint on non-child occupied/non-target 

housing buildings and b) child occupied/target housing buildings. 

4.8.1 Non-child occupied/ commercial buildings: 

4.8.1.1 For non-child-occupied/commercial buildings, the minimum requirement for 

Contractors is to protect workers IAW OSHA requirements, use poly lay-down to 

collect paint chips, and turn into VECTRUS/ CEV for disposal.  At minimum the 

supervisor of the project should be LBP trained and supply proof of certification 

before work begins. The Contractor shall notify VECTRUS/ CEV before start of 

any project. Contractor must place plastic on the ground sufficient to capture all 

loosened paint chips and control water run-off.  Removal methods preferred at 

Keesler AFB are the use of an approved chemical stripper or wet sanding methods 

for better collection of LBP chips and waste. These processes minimize lead dust 

and allow for maximum collection of LBP chips. 
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4.8.1.2 The Contractor shall meet with VECTRUS/ CEV prior to beginning the project to 

discuss protective measures, best management practices (BMP’s), any landfill 

disposal, and maintenance of chips and their collection (until they are turned over 

to VECTRUS/ CEV). 

4.8.1.3 Any buildings with lead-based paint, if bead blasted to remove old paint, shall be 

supervised by a Contractor with proper training. Bead blasting upon prior 

approval only (see preferred method above). 

4.8.1.4 The Contractor, under OSHA rules, must comply with the lead based paint rules 

(including notification to VECTRUS/ CEV, if the job is abatement), certify 

appropriate training, and maintain personal monitors on workers until it is 

demonstrated there is no airborne lead risk. 

4.8.1.5 VECTRUS/CEV will inspect all projects involving Lead Based Paint removal and 

any required documentation must be provided to VECTRUS/ CEV prior to 

beginning work. 

4.8.2 Child-occupied/target housing buildings: 

4.8.2.1 Any child-occupied/target housing building older than 1978 must be painted using 

Lead Paint Protocol, including poly-lay-down, collection of paint chips, and the 

Contractor must always have a minimum of lead hazard training for all workers. 

The Contractor shall notify VECTRUS/CEV before start of any project. 

4.8.2.2 A paint Contractor must collect paint chips in their own clean buckets and have 

VECTRUS/CEV dispose (if contract requires VECTRUS/ CEV dispose).  

Contractor must place plastic on the ground sufficient to capture all loosened 

paint chips and control water run-off. 

4.8.2.3 For work on child-occupied/target housing buildings falling under the Lead Paint 

Protocol, the Contractor must use water or amended water when scraping or 

chipping.  All members of the Contractor’s work force must wear protective 

clothing and comply with all OSHA rules and regulations.  OSHA regulation 

compliance is the employer’s responsibility and is subject to inspection by OSHA 

and the Base.  Suggested PPE include foot protection (ex. Rubber Boots) worn 

while on the poly. All PPE shall be stored on the protective plastic when not in 

use and shall be decontaminated or disposed of in an approved manner.  

Minimum respiratory protection for any OSHA “trigger task” such as scraping, 

manual sanding, demolition, heat gun and power tool cleaning is a half-mask air 

purifying respirator (APR) with HEPA filter that is at least 99.97 percent efficient 

(i.e. P100).  APR fit tests evidence must be provided for inspection.  Other 

circumstances may warrant higher protection.  PPE determination is the 

responsibility of the Contractor. 
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5.0 DELIVERABLES: 

5.1 INSPECTION AND ACCEPTANCE: Inspection and Acceptance of services will be performed 

at Keesler AFB, Mississippi by the User or Facility Commander, a member of 81st ID, and the 

Vectrus Keesler BOS Contract Technical Monitor (CM). Inspection and acceptance will be 

conducted in accordance with this SOW and the maintenance service and repair agreement 

provided by the Contractor in their proposal 

5.2 INSTALLED EQUIPMENT: 

5.2.1 Contractor will furnish manufacturer warranties as needed for any component 

incorporated into this project such as equipment; any component installed in or made a 

part of the existing structure and any exterior or interior finishes, etc. 

5.2.1.1 A 1 year warranty on material and labor. 

5.2.1.2 The manufacturer’s warranty, if applicable. 

5.2.2 All Operations and Maintenance manuals for any equipment supplied as part of the 

project. 

5.3 REPORTS: The Contractor shall supply any third party reports, test and balance reports, 

communication signal tests, etc. to the CM as soon as they are available or before project 

acceptance. 

5.4 AS BUILT DRAWINGS: The service provider shall provide as-built drawings regardless of 

any deviation from the original design. The drawings shall be RED lined markups (from either 

In-house Design or AE Design drawings) and shall be updated daily as necessary and turned in 

to the CM at the end of the contract. 

5.5 DAILY PROJECT REPORTS: Contractor shall submit reports for the project every Tuesday of 

each week to cover the previous Tuesday thru Monday dates. (Only accepted on Vectrus Forms) 

6.0 CONTRACT TECHNICAL MONITOR: 

6.1 The Contract Monitor (CM) is a Vectrus Keesler BOS employee assigned to interface with the 

Contractor.  The CM is authorized to provide technical direction within the scope of the 

Contract.  All technical direction shall be issued to the Contractor via a Request For Information 

(RFI) countersigned by the Contracting Officer. 

The PM for this Contract is: 

    PM: Michelle Bain 

    Phone: (228)377-2207 

    Email:  michelle.bain.ctr@us.af.mil 

Mailing Address:  

508 L Street (B4705) 

Keesler, AFB, MS 39534 

The CM for this Contract is: 

    CM: Michelle Bain 

    Phone: (228)377-2207 

    Email:  michelle.bain.ctr@us.af.mil 

Mailing Address:  

508 L Street (B4705) 

Keesler, AFB, MS 39534 

6.2 The CM can assist the Contractor in the interpretation of technical requirements and 

performance of the effort required.  The CM shall have no authority to impose additional 

requirements or to change or delete existing requirements of the Contract.  Any clarification 

provided by the CM concerning the work to be performed shall not be construed as a change to 

the Contract.  Any changes to the original Scope of Work must be approved in writing prior to 

work being performed. 

--End of Section-- 

Attachment 1 
FA3010-18-R-0021




