

Section 00010 - Solicitation Contract Form

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Base Bid-Security and Services Building FFP	1	Job		
	<p>Provide all labor, tools, parts, transportation, equipment, materials, supplies, services, permits, insurance, and supervision necessary to complete the base bid scope of work as outlined in the project drawings dated March 2022. The scope of work includes but is not limited to the following: Demolition of existing buildings, existing underground and overhead site utilities and existing concrete pavement of curb, gutter and sidewalks. Construction of an approximately 22,900 SF new facility which includes concrete slab on grade, load bearing CMU walls supporting premanufactured light gauge steel trusses, metal roof decking and standing seam metal roof systems, interior finishes as specified, air cooled chillers serving constant volume air handlers with electric heat serving VAV terminal boxes, wet pipe sprinkler system, underground electrical service, telecommunication infrastructure, utility connections to existing systems, intrusion detection system, and LEED certification.</p> <p>Period of performance for this CLIN is 365 days after Notice to Proceed.</p> <p>FOB: Destination</p> <p>MFR PART NR: Not a manufactured end product</p> <p>PSC CD: Z2BZ</p>				

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002 OPTION	Bid Option 1-Build Multi Purpose Room FFP Provide all labor, tools, parts, transportation, equipment, materials, supplies, services, permits, insurance, and supervision necessary to complete the base bid scope of work as outlined in the project drawings dated March 2022. The scope of work includes but is not limited to the following: Construct Multi Purpose Room as described in plans and specifications dated March 2022. Period of performance for this CLIN will add an additional 30 days to the Base Bid CLIN. Award of Bid Option 1 will make total contract duration 395 days. Period of performance for this CLIN will add an additional 30 days to the Base Bid. FOB: Destination MFR PART NR: Not a manufactured end product PSC CD: Z2BZ	1	Job		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003 OPTION	Bid Option 2-Fit Out Multi Purpose Room FFP Provide all labor, tools, parts, transportation, equipment, materials, supplies, services, permits, insurance, and supervision necessary to complete the base bid scope of work as outlined in the project drawings dated March 2022. The scope of work includes but is not limited to the following: Fit Out Multi Purpose Room as described in plans and specifications dated March 2022. Period of performance for this CLIN will add an additional 60 days to the Base Bid CLIN. Award of Bid Option 1 will make total contract duration 425 days. FOB: Destination MFR PART NR: Not a manufactured end product PSC CD: Z2BZ	1	Job		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004 OPTION	Bid Option 3-South Parking Lot FFP Provide all labor, tools, parts, transportation, equipment, materials, supplies, services, permits, insurance, and supervision necessary to complete the base bid scope of work as outlined in the project drawings dated March 2022. The scope of work includes but is not limited to the following: South Parking Lot as described in plans and specifications dated March 2022 Period of performance for this CLIN does not add additional time to the contract. FOB: Destination MFR PART NR: Not a manufactured end product PSC CD: Z2BZ	1	Job		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005 OPTION	Bid Option 4-Security Forces Parking Lot FFP Provide all labor, tools, parts, transportation, equipment, materials, supplies, services, permits, insurance, and supervision necessary to complete the base bid scope of work as outlined in the project drawings dated March 2022. The scope of work includes but is not limited to the following: Security Forces Parking Lot as described in plans and specifications dated March 2022 Period of performance for this CLIN does not add additional time to the contract. FOB: Destination MFR PART NR: Not a manufactured end product PSC CD: Z2BZ	1	Job		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006 OPTION	Bid Option 5-Mechanical Screen Wall FFP Provide all labor, tools, parts, transportation, equipment, materials, supplies, services, permits, insurance, and supervision necessary to complete the base bid scope of work as outlined in the project drawings dated March 2022. The scope of work includes but is not limited to the following: Mechanical Screen Wall as described in plans and specifications dated March 2022 Period of performance for this CLIN does not add additional time to the contract. FOB: Destination MFR PART NR: Not a manufactured end product PSC CD: Z2BZ	1	Job		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007 OPTION	Bid Option 6-Upgrade Floor Finishes FFP Provide all labor, tools, parts, transportation, equipment, materials, supplies, services, permits, insurance, and supervision necessary to complete the base bid scope of work as outlined in the project drawings dated March 2022. The scope of work includes but is not limited to the following: Upgrade Floor Finish Package as described in plans and specifications dated March 2022 Period of performance for this CLIN does not add additional time to the contract. FOB: Destination MFR PART NR: Not a manufactured end product PSC CD: Z2BZ	1	Job		

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008 OPTION	Bid Option 7-Movable Wall Systems FFP Provide all labor, tools, parts, transportation, equipment, materials, supplies, services, permits, insurance, and supervision necessary to complete the base bid scope of work as outlined in the project drawings dated March 2022. The scope of work includes but is not limited to the following: Movable Wall Systems as described in plans and specifications dated March 2022 Period of performance for this CLIN does not add additional time to the contract. FOB: Destination MFR PART NR: Not a manufactured end product PSC CD: Z2BZ	1	Job		

NET AMT

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN	INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
0001	N/A	N/A	F6E3CE--117TH CIVIL ENGINEERS 5401 EAST LAKE BLVD BIRMINGHAM AL 35217-3545	Government
0002	N/A	N/A	F6E3CE--117TH CIVIL ENGINEERS 5401 EAST LAKE BLVD BIRMINGHAM AL 35217-3545	Government
0003	N/A	N/A	F6E3CE--117TH CIVIL ENGINEERS 5401 EAST LAKE BLVD BIRMINGHAM AL 35217-3545	Government
0004	N/A	N/A	F6E3CE--117TH CIVIL ENGINEERS 5401 EAST LAKE BLVD BIRMINGHAM AL 35217-3545	Government
0005	N/A	N/A	F6E3CE--117TH CIVIL ENGINEERS 5401 EAST LAKE BLVD BIRMINGHAM AL 35217-3545	Government