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STATEMENT OF WORK 

Repair Student Dorm Davis Manor 

Project # MAHG15-1053 Work Order # Multi 

 

1.0 INTRODUCTION: 

The Contractor shall furnish all equipment, labor, supervision, and materials necessary to 

provide repair of Student Dorm Davis Manor for Keesler AFB. All work is to be performed in 

accordance with this statement of work and is subject to the terms and conditions of the contract. 

2.0 ACRONYMS/DEFINITIONS: 

ACM – Asbestos Containing Material 

AF – Air Force 

AFB - Air Force Base 

AFI – Air Force Instruction 

APR – Air Purifying Respirator 

BMP – Best Management Practice 

BOS- Base Operating Service  

C&D – Construction and Demolition 

CE - Civil Engineering 

CES – Civil Engineer Squadron 

CEV- Civil Engineering       

Environmental  

CFR – Code of Federal Regulations 

CM – Construction Manager 

CO - Contracting Officer  

CUI-Controlled Unclassified 

Information 

DOD – Department of Defense 

EISA – Energy Independence and 

Security Act  

EPA – Environmental Protection 

Agency 

FPCON – Force Protection Condition 

FOIA – Freedom of Information Act 

FT - Foot 

GFCI – Ground Fault Circuit 

Interrupter 

HEPA- High Efficiency Particulate 

Air (filter) 

IAW – In Accordance With 

IBC – International Building Code 

IN - Inch 

 

 

 

LBP – Lead Based Paint 

Luxury Vinyl Tile - Luxury Vinyl 

Tile  

MDEQ - MS Department of   

       Environmental Quality 

MDOT- Mississippi Department of 

Transportation 

MSS – Material Submittal Schedule 

MTL – Military Training Leader 

NEC – National Electric Code 

NFPA – National Fire Protection 

Association 

OSHA – Occupational Safety and 

Health Act 

PM - Project Manager 

POC – Point of Contact 

PPE – Personal Protection Equipment 

RAMS – Random Antiterrorism 

Measures 

RCRA – Resource Conservation and 

Recovery Act  

RFI – Request for Information 

SDS – Safety Data Sheets 

SF – Square Foot 

SOW - Statement of Work  

SWPPP – Storm Water Pollution 

Prevention Plan 

SY – Square Yard 

UFC – United Facilities Criteria 

WO – Work Order 

TAB - Test, Adjust and Balance 

VAV- Variable Air Volume 

VCT – Vinyl Composition Tile 
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3.0 TASK DESCRIPTION: 

3.1 LOCATION:  This contract is to be performed at Student Dorm Davis Manor B6955. 

 

3.2 DESCRIPTION OF WORK: 

3.2.1  The Contractor is encouraged to examine the site and make note of all 

requirements of the work before submitting any bids.  Any accessories or incidental 

items not specifically shown on the Drawings and detailed in the Statement of Work 

herein, which are necessary and/or required to complete the work within the intent 

of these documents, shall be included by the Contractor without additional cost to 

the Government. All work shall be performed in strict accordance with the 

SOW/specifications/drawings and subject to the terms and conditions of the 

contract. 

3.2.2  Utilities for the work will be provided by the Government unless otherwise noted. 

3.2.3  It is not anticipated that hazardous material will be encountered during the course 

of work. However, should such material be encountered, the Contractor is to 

immediately stop work and contact the CO. All hazardous material will be dealt 

with according to Section 4.0 Environmental of this Statement of Work. 

3.2.4  SCOPE: Provide all labor and materials necessary to repair the Student Dorm    

  Davis Manor building B6955. 

        3.2.4.1 Bid Items: 

A. Base Bid: Provide a lump sum bid to construct all interior finish work within 

this scope of work, including the VAV boxes. 

B. Add Alternate #1: Fire Alarm System.  

Notes:   

1. Contractor shall provide and maintain dust barriers to help prevent spread of 

dust throughout the building and debris from spreading throughout the HVAC 

system, Fire System Devices, and IT equipment. 

2. Contractor shall provide daily cleaning of the building’s affected area of work 

as completed for that day. Contractor shall be responsible for disposing of all 

material and cleaning the area of work at the completion of the project. 

3. Contractor shall provide 2% additional stock of flooring, ceiling tile, and all 

new finish material. 

4. All work shall be phased to allow the facility to remain occupied during 

construction. Dorm Rooms will be released a wing (floors 1st, 2nd, and 3rd) at a 

time. Construction Manager will coordinate with Facility Manager on the 

number of Military Training Leader (MTL) offices released in each phase. 
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Contractor to ensure occupied rooms are not to be disturbed during construction 

in adjacent spaces. 

5. Contractor will be responsible for moving and storing all furniture as required 

to complete the repairs. Contractor to palletize both dorm furniture and 

furnishings-see attachment “Palletizing of Dorm Room Furniture.” 

 

 3.2.4.2 REMOVE EXISTING: (Base Bid) 

 

   Typical Dorm Room 

 

   A.  Remove and dispose of: 

• Carpet, transition strip, and rubber base. 

• Countertops and plumbing fixtures. 

• Damaged electrical and communication plates. Contractor to estimate 

10% for bidding purposes. 

• Damaged window sealant. 

• Shower tile surround, fixtures, pan, curb, wall board and any damaged 

metal studs (assume 30% metal stud replacement for bidding 

purposes). 

• Shower mixing valve and piping to accommodate new valves and 

shower head assemblies. 

• Light fixtures in closets, vestibule, and bath (vanity) area. 

• Soap and Toothbrush shelves. 

• Damaged non-working toilets. Assume 10 % for bidding purposes. 

• Shower door assembly and all components.  

• Existing ceiling access hatch. 

 

    Typical Dorm Wing Halls 

    A.  Remove and dispose of: 

• Existing room signage to include signage on doors. 

• Rubber base. 

• Damaged gypsum wall board. 

• Cork board backing in display cases. 

• Damaged window sealant. 

    First Floor Common Area 

    A.  Remove and dispose of: 

• Ceramic tile base. 

• Rubber base. 
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• Carpet. 

• Sheet vinyl and Vinyl Composition Tile (VCT) flooring. 

• Front desk, Vending, and Laundry millwork. 

• Recessed door mats. 

• Mop sink. 

• Toilet paper dispensers. 

• Soap dispensers. 

• Countertops, sinks, lavatory faucets, drain assembly, traps, supply 

lines and flush valves in Conference Restrooms and dorm rooms. 

• Damaged window sealant. 

• Display cases. 

• Housekeeping shelving. 

• Damaged electrical faceplates. 

• Rubber flooring and rubber base in all stairwells and vestibules. 

 

    Second and Third Floor Common Area  

    A.  Remove and dispose of: 

• Ceramic tile base. 

• Rubber base. 

• Carpet. 

• Sheet vinyl flooring. 

• Vending and Laundry millwork. 

• Mop sink. 

• Housekeeping shelving. 

• Rubber flooring and base in stairwells. 

• Damaged window sealant. 

• Display cases. 

 

Remove VAV Boxes: 

A. Remove existing VAV Boxes to include associated duct connections, hot 

water piping beyond isolation valves, associated insulation for ductwork 

and piping, thermostats, power and control wiring to VAV Boxes. 

 

        3.2.4.3 MODIFY EXISTING: 

   A.  N.A. 
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 3.2.4.4 PROVIDE AND INSTALL NEW: (Base Bid) 

 

   Typical Dorm Room 

    A.   Provide and install new carpet. 

    B.   Provide and install new rubber base. 

C.   Provide resilient transition strip as required between carpet and tile floor 

to match existing. 

D. Provide and install new paint on walls and ceilings.       

    E.  Provide and install new light fixtures in closets, vestibule, and bath  

     (vanity) area. 

F.  Provide and install new lavatory countertops, faucet, strainer type drain 

assembly, flat rubber drain cover with chain, traps, and supply lines to 

stop values. (Note: Replace pop up drain handle on new faucet to 

accommodate strainer drain and rubber drain cover with chain).  

    G.  Provide and install new metal studs (shower area) as necessary,   

     concrete backer board, mixing valve and all piping. 

    H.  Provide and install new shower head assembly. 

    I.  Provide and install new shower door assembly.      

J.  Provide and install new custom cultured marble shower assembly with 

integral 8” high fiberglass pan, monolithic sides with max 3 seams overall, 

and shower drain assembly (match existing shower drain pipe size). Color 

to be selected by Contracting Officer from manufacture’s standard lines. 

    K.   Provide and install new caulking around countertops and     

     shower door. Color to be selected by Contracting Officer from   

     manufacture’s standard lines. 

    L.   Provide and install new gypsum wall board patches at all damaged   

     areas. Match existing wall texture and finish.   

    M.  Provide and install new sealant around windows and windowsills. 

N. Provide and install new 3’x3’ ceiling access hatch for accessing new VAV 

boxes. Repair ceiling to match existing finish. Paint.  

 

NOTES:  

1.  Following the installation of the new VAV boxes, the Contractor shall 

coordinate the location of the ceiling access panels with the VAV 

boxes to provide easy and clear access to the VAV box and its 

controls, with approval from the Construction Manager and 

Contracting Officer. 

2. Coordinate the location of the ceiling access panels with the existing 

ceiling mounted light fixtures. In order to locate the access panels for 
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VAV box access, some light fixtures will need to be relocated with 

approval from the Construction Manager and Contracting Officer. 

(Assume 35%). 

O. Provide and install any damaged electrical faceplates with new faceplates. 

Clean all faceplates.  

P. Clean all toilets. 

     

   Typical Dorm Wing Halls 

A.   Provide and install new paint on walls and door frames. Contractor is 

responsible for testing ALL existing paint for compatibility with specified 

paint and finish. If additional preparation is required, it is the Contractor’s 

responsibility to bear the burden of the preparation. 

   B.   Provide and install new ceramic tile base to match existing tile color  

    and size.  

• Tile base to be coved, bullnose top edge, 6”x12”, and match existing 

grout.  

• Thin set to existing gypsum wall board. Repair damaged wallboard as 

necessary before applying tile base. Contractor to estimate 10% of 

wallboard unsuitable for mounting tile. 

• Submit sample for approval. 

• Seal with penetrating sealer. 

• Provide 2% extra material for owner. 

    C.   Provide and install new gypsum wall board patches at all damaged   

     areas. Match existing wall texture and finish. 

D.  Provide and install new dorm room signage. Match existing color, style, 

size, and verbiage of signage within Connor Manor Dorm B6950 

(Approximately 198 EA). 

    E.  Provide and install new outside corner guards. 

• 4” tall. 

• Heavy duty. 

• 2” wide legs. 

• Fasten to walls following manufacturer’s recommendations. 

     F.  Provide and install new cork board backing. 

    G.  Provide and install new sealant around windows and windowsills.   

    H.  Provide and install new rubber flooring and 6” base in all stairwells. 

   First Floor Common Area 

    A.   Provide and install new paint on walls, door frames, and hard ceilings. 

    B.   Provide and install new gypsum wall board patches at all damaged   

     areas. Match existing wall texture and finish. 

    C.  Provide and install new millwork at Front Desk and Laundry. 
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D. Provide and install new restroom lavatory countertops, toilet paper 

dispenser, soap dispenser, and sinks including toilet paper and soap 

dispensers at Conference restrooms and dorm room restrooms. Color to be 

selected by Contracting Officer from manufacturer’s standard colors. 

E.   Provide and install new ceramic tile base to match existing floor tile color 

and size. 

• Coved. 

• Bullnose top edge. 

• 6”x8” 

• Match existing grout. 

• Thin set to existing gypsum wall board. Repair damaged wallboard as 

necessary before applying tile base. 

• Submit sample for approval. 

• Seal with penetrating sealer. 

• Provide 2% extra material for owner. 

F.  Provide and install new 24”x24” square carpet tile.  

    G.  Provide and install new 4” rubber base.  

    H.  Provide and install new recessed floor mats at entryway.  

• 3/8”-1/2” thick. 

• Fits in existing spaces. 

• Heavy duty. 

• Cleanable. 

• Slip resistant. 

I.  Provide and install new heavy duty electrical outlets and switch plates for 

all common area rooms. Cold rolled steel. Color to be selected by 

Contracting Officer. 

J.  Provide and install new Luxury Vinyl Tile (LVT) flooring in elevator.  

    K.  Provide and install new mop sink 32”x32”. 

• Coordinate with existing drain location. 

• 6” curbing. 

• Integral flanges for surrounding tile flooring. 

• Faucet 

• Heavy duty mop holders 

• Stainless steel mop sink surround/backsplash to min. height of 36” 

above sink top. 

    L.  Provide and install new flush valves in Briefing Restrooms.    

     (Approximately 10 EA). 
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M.  Provide and install new porcelain tile floor (seal grout) and base in 

Vending and House Keeping.  

    N.  Provide and install new sealant around windows and windowsills.   

    O.  Provide and install new heavy duty display cases 4’x5’ lockable. 

    P.  Provide and install new House keeping shelving-see detail 3/A300. 

    Q.  Provide and install new rubber flooring and 6” rubber base in all   

     stairwells and vestibules.  

   U.  Provide and install new outside corner guards. 

• 4” tall. 

• Heavy duty. 

• 2” wide legs. 

• Fasten to walls following manufacturer’s recommendations. 

    Second and Third Floor Common Area 

     A.  Provide and install new paint on walls, door frames, and hard ceilings.  

    B.  Provide and install new gypsum wallboard patches at all damaged   

     areas. Match existing wall texture and finish. 

    C.  Provide and install new millwork at laundry area. 

    D.  Provide and install new ceramic tile base to match. 

• Match existing tile colors. 

• Match existing grout color. 

• Provide samples for approval. 

• Coved. 

• Bullnose top edge. 

• 6”x12”. 

• Seal with penetrating sealer. 

• Provide 5% extra material for owner. 

    E.  Provide and install new heavy duty electrical outlet and switch plate  

     covers for all common area rooms. Cold rolled steel and color to be  

     selected by Contracting Officer. 

    G.  Provide and install new 32”x32” mop sink (2 EA). 

• Coordinate with existing drain location. 

• 6” curbing. 

• Integral flanges for surrounding tile flooring. 

• Faucet 
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• Heavy duty mop holders. 

• Stainless steel mop sink surround/backsplash to min. height of 36” 

above sink top. 

    H.  Provide and install new sealant around windows and windowsills.   

     Replace window and windowsill sealant. 

    I.  Provide and install new cork backing/lining in display cases. 

    J.  Provide and install new housekeeping shelving. 

    K.  Provide and install new rubber flooring and 6” rubber base in all   

     stairwells.  

   L.  Provide and install new outside corner guards. 

• 4” tall. 

• Heavy duty. 

• 2” wide legs. 

• Fasten to walls following manufacturer’s recommendations. 

M. Provide and install new heavy duty display cases 4’x5’ lockable. 

Paint and Finishes 

A.  Contractor is responsible for testing ALL existing paint for   

compatibility with specified paint and finish as well as existing adhesion. 

If additional preparation is required, it is the Contractors responsibility to 

bear the burden of the preparation. 

B.  Existing finished walls to receive 1 coat of premium quality latex   

primer and 2 coats of premium quality acrylic latex paint. Color and sheen 

to be selected from manufacturer’s standard color chart (contractor to 

provide). 

C.  New walls and patched areas to receive 1 coat of premium quality   

latex primer and 2 coats of premium quality acrylic latex paint. Color and 

sheen to be selected from manufacturer’s standard color chart (contractor 

to provide). 

D.  Door frames to receive 2 coats of premium direct to metal paint. Color and 

sheen to be selected from manufacturer’s standard color chart (contractor 

to provide). Note: Frames shall be prepped, sanded, scraped, and primed. 

Contractor shall not use oil-based poly paint. 

E.  Metal doors to receive 2 coats of premium direct to metal paint. Color  

and sheen to be selected from manufacturer’s standard color chart   

(contractor to provide). Note: Doors shall be prepped, sanded, scraped, 

and primed. Contractor shall not use oil-based poly paint. 
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    F.  Refinish all solid core wood doors in Common areas. Finish color to  

     match existing Wing door finish. Doors to receive 2 coats of premium  

     quality polyurethane. Contracting Officer to select sheen from    

     manufacturer’s standard color chart (contractor to provide). 

 

3.2.4.5 PROVIDE AND INSTALL NEW VAV BOXES: (Base Bid) 

Provide and install new Variable Air Volume (VAV) Boxes. NOTE: 

Following the installation of the new VAV boxes, the Contractor shall 

coordinate the location of the ceiling access panels with the VAV boxes to 

provide easy and clear access to the VAV box and its controls, with approval 

from the Construction Manager and Contracting Officer. Coordinate the 

location of the ceiling access panels with the existing ceiling mounted light 

fixtures. In order to locate the access panels for VAV box access, some light 

fixtures will need to be relocated with approval from the Construction Manager 

and Contracting Officer. (Assume 35%). 

 

A. Reheat coils shall be reconnected to the existing piping.  Contractor shall 

replace the isolation valves with new ½” full port brass ball valves at time 

of work to maintain hot water until ready for new work. It is imperative 

that no pipe routing block access to the control box or power box.  

Blockage of these components will require rework by Contractor to permit 

user access at no cost to Government.   

The Contractor shall use the following as a minimum: 

1. Circuit Setter or equal balance cock with Pressure and Temperature 

(P&T) plugs for pressure drop measurement/flow with locking setpoint 

and dial. 

2. Strainer on inlet water. 

3. Union at each isolation valve to permit coil removal, union at control 

valve to permit removal. 

4. 2 way modulating control valve. 

5. A ¼” air vent on return outlet with cock and cap or plug. 

6. A P&T plug on inlet water supply for measuring Pressure Drop (PD) 

across the coil or temperature drop. 

B. Duct connections: measure existing VAV box duct connections for 

medium pressure inlet and low pressure outlet.  Provide sizing transitions 

and also length transitions to ensure new box will fit into existing space.  

Once box is hung and piping completed install new transitions using ample 

sealant for air tight connections.  Insulate with 2” blanket insulation and 

tape.  Cover all joints and seams of insulation with sealant. 

C. Hangers: may use existing if suitable or install new all thread anchored to 

deck and supporting the box. It is imperative that no hangers block access 
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to the control box or power box.  Blockage of these components will 

require rework by Contractor to permit access at no cost to Government.   

D. Box: Single duct shutoff type with hot water reheat coil.  Box shall be 

double wall insulated with damper blade.  The box shall come with 

pressure sensing rings or matrix for air measurement in neck.   

E. Controls: The existing boxes are Texas Analytical Controls (TAC) controls 

and discarded (box and thermostat), the new controls will be stand-alone, 

until such time that an overall control system is installed, and shall have 

Bacnet capability.  The controls will be completed with a wall thermostat 

(sensor with temperature and humidity) for user interface.  A VAV 

controller will be installed with Bacnet capabilities and at a minimum 

provide for supply temperature, room humidity, zone temperature, airflow 

cfm, control valve positioning, status, and damper positioning.  The box 

shall include a transformer for 120v to 24v sized for the hot water valve 

and controls.  Each box shall be installed for standalone operation and tied 

back to the new control system when ready to do so. The box controls must 

come with terminals and programming capability to tie to a new controls 

panel and ultimately the base front end. Provide new control wiring from 

thermostat (wall sensor) to box controls. Extend data trunk for boxes to a 

central panel per floor for future connection to front end. 

F. Test and Balance: provide the services of a certified test and balance firm 

to calibrate the controls with the scheduled airflows.  Provide for a controls 

technician to tie into the thermostat and work with the TAB contractor to 

set and calibrate the box for air and heat control. 

G. The contractor shall provide for all high voltage work to disconnect the 

VAV boxes and reconnect to the new vav box terminations. Work shall 

follow NEC practices. Provide new whip and conductors from power 

Junction box if existing does not reach new VAV box. All work shall not 

impede vav box panels for access. If found to have happened then the 

Contractor shall remedy the work at no cost to Government. 

3.2.4.6 REPLACE FIRE ALARM AND MASS NOTIFICATION SYSTEM: 

    (Add Alternate #1) 

The building will be occupied during construction. The existing Fire Alarm 

system (FA) and Mass Notification System shall be kept operational the entire 

construction phase. In the event the existing systems cannot stay energized, the 

contractor, at his/her expense shall provide “fire watch” personnel to monitor 

the building during the time the system is down. 

A. Remove Existing Fire Alarm System: 
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1. Remove the existing Fire Alarm system (FA) and Mass Notification 

System (MNS) and all associated conduit, straps, boxes, etc. once the 

new system is operational. 

 

B. Provide and Install New Fire Alarm System: 

1. The contractor shall provide a Fire Protection Engineer (FPE) to 

design and stamp a set of construction documents that will be used to 

install the new Fire Alarm System and Mass Notification System. 

The FPE is responsible for designing a system that meets or exceeds 

CURRENT UFC3-600-01 (Fire Alarm System) and CURRENT 4-

021-01 (Mass Notification System) and adheres to the CURRENT 

NFPA, NEC, and other UFC’s and Entertek Laboratories (ETL)’s 

covering this type of system.    

a. Locate new panel and ancillary equipment in the electrical room 

on the second floor on the north wall.  Second floor electrical 

room is directly above the ground floor electrical room. 

b. Tie Fire Alarm and Mass Notification to the existing Monaco 

BTX system.  

c. Ensure BOS Fire Alarm Technicians and Base Fire Inspectors 

are notified for fire alarm testing and Monaco programming. 

 

     2. The system will cover the following but not limited to: 

 

a. Duct detectors in supply and return of each system above 2000 

cfm. 

b.    HVAC shutdown on initiation of the Fire Alarm System. 

c.     Door hold-opens. 

d. Contractor shall coordinate access to the Building on a daily 

basis. 

e. Contractor shall fire caulk all penetrations through fire walls.  

f.  Contractor shall repair/paint any walls or ceilings that they 

damage.  

g.  Keesler shall provide all messaging for the Fire Alarm MNS 

Voice Evac.   

h.  The final acceptance will not occur until Keesler has the 

instruction manuals and programming as required to access the 

Fire Alarm System/Mass Notification System, in addition to the 

required training required to add and/or delete devices that may 

be needed in the future. Keesler requires full access to the 

programs held in the Fire Alarm Panels memory. 

 

  3.2.4.9 ATTACHED SPECIFICATIONS AND DRAWINGS: 

    

    A.  Specifications: 061000 Rough Carpentry    
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         062000   Finish Carpentry General  

                                                           064020 Interior Architectural Woodwork 

         066120 Solid Surface Shower Products 

         066500 Solid Surface Fabrications 

         079200 Joint Sealants 

         083100 Access Doors 

092550 Gypsum Board Assemblies 

         093013 Tile and Grout 

         096513 Resilient Base and Accessories 

         096519 Resilient Tile Flooring 

         096813   Tile Carpeting 

         099100 Paint 

         099323 Stains and Transparent Finishes 

         101100 Visual Display Units 

         102600 Wall and Door Protection 

         102819 Tub and Shower Enclosures 

         104000 Identifying Devices 

         108010 Toilet and Bath Accessories 

         123600 Countertops 

         124813 Entrance Floor Mats and Frames 

         220000 Plumbing, General Purpose 

224000 Plumbing Fixtures 

             230300.0020  Basic Mechanical Materials and Methods 

                      230593 Testing, Adjusting, Balancing for                 

                                                                         HVAC 

                                                          230700   Thermal Insulation for Mechanical     

                                                                          Systems 

                                                          230900   Instrumentation and Controls for      

                                                                          HVAC 

         230913   Instrumentation and Control Devices                   

                                                                          for HVAC 

                                                       230923.02   Bacnet Direct Digital Control for  

                                                                           HVAC and Other Building Control                                              

                                                                           Systems 

                                                            233000   HVAC Air Distribution 

                                                    233113.0040   Metal Ducts 

           261000    Electrical-General Provisions   

   

                      

B. Drawings: Architectural 
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T100 Title Sheet       

 A100 First Floor Commons Plan    

 A101 Second Floor Commons Plan 

         A102 Third Floor Commons Plan 

         A103 First Floor/RCP A Wing 

         A104 Second Floor/RCP A Wing 

         A105 Third Floor/RCP A Wing 

         A106 First Floor/RCP B Wing 

         A107 Second Floor/RCP B Wing 

         A108 Third Floor/RCP B Wing 

         A109 First Floor/RCP C Wing 

         A110 Second Floor/RCP C Wing 

         A111 Third Floor/RCP C Wing 

         A112 Typical Room 

         A300 Millwork Plans, Elevations and   

           Details  

         A400 Lighting Plan, Shower Sections,   

           Details and Legends 

         A500 Commons Area RCP Reference 

 

         Mechanical 

         M001     Schedules, Details 

                                                          M002     Mechanical Details 

                                                          M100     1st Flr Mechanical Plan Central Core 

                                                         M101     1st Flr Mechanical Plan West Wing    

(Area A) 

                                                         M102     1st Flr Mechanical Plan East Wing  

(Area B) 

                                                         M103     1st Flr Mechanical Plan South Wing  

(Area C) 

                                                         M200     2nd Flr Mechanical Plan Central Core 

                                                         M201     2nd Flr Mechanical Plan West Wing                      

(Area A) 

                                                         M202     2nd Flr Mechanical Plan East Wing  

(Area B) 

                                                         M203     2nd Flr Mechanical Plan South Wing (Area 

C) 

                                                         M300     3rd Flr Mechanical Plan Central Core 

                                                         M301     3rd Flr Mechanical Plan West Wing                      

(Area A) 

                                                         M302     3rd Flr Mechanical Plan East Wing  

(Area B) 
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                                                         M303     3rd Flr Mechanical Plan South Wing (Area 

C) 

                                                         M400      Attic Mechanical Plan Central Core 

                                                         M400      Attic Mechanical Plan West Wing  

(Area A) 

                                                         M401      Attic Mechanical Plan East Wing  

(Area B) 

                                                         M402      Attic Mechanical Plan South Wing  

(Area C) 

                                                         M600      VAV Control Schematic 

   

3.2.5 Reference Material Submittal Schedule (MSS) – Submittal Register for the 

schedule of material submittals that must be approved.  The Contractor shall 

provide all items listed on MSS – Submittal Register on the AF Form 3000 

Material Approval Submittal.  Item number on the AF Form 3000 must match the 

same Item name/number listed on the MSS – Submittal Register. 

3.2.5.1 Submit via email one (1) copy of product data, shop drawings, and 

Certification of Compliance, and Manufacturer Recommendations, or as 

otherwise noted in the MSS – Submittal Register, as directed in the Pre-

Construction Conference. 

3.2.5.2 Submit three (3) hard copies of color schedules, and one (1) copy of samples, 

or as otherwise noted in the MSS – Submittal Register, as directed in the Pre-

Construction Conference.   

3.2.5.3 All submittal documents received that do not clearly delineate and display 

the information which is being submitted will be returned to the Contractor. 

3.2.5.4 The CO's approval or acceptance of submittals is not to be construed as a 

complete check, and indicates only that the general method of construction, 

materials, detailing and other information are satisfactory, to meet the 

Solicitation and Accepted Proposal. Approval or acceptance will not relieve 

the Contractor of the responsibility for any error which may exist. 

3.2.6 Material:  All material furnished by the Contractor for this job shall be new and 

unused material of high quality unless otherwise noted. The Contractor is 

responsible for the proper storage of all material until it is installed. 

3.3 PERFORMANCE TIME: If only the Base Bid is awarded, the period of performance is 

270 Days beginning 10 days after issuance of the Award. If the Base Bid and Add Alternate 

#1 are awarded, the period of performance is 330 days beginning 10 days after issuance of 

the Award. 

3.3.1 No work shall begin until all Submittals related to that work have been received 

and approved. 

3.3.2 Punch list items noted in the closeout process shall be fixed before the end of the 

Period of Performance or the project will be considered past due. 

3.4 PERFORMANCE OF WORK: 
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3.4.1 Services shall be conducted in conformity with this SOW, Drawings, and 

Specifications. All work shall be done in a neat and workmanlike manner and in 

keeping with generally accepted standards for similar work. Services shall be 

performed in accordance with schedules, once established.  All work shall be done 

with minimum disturbance and maximum protection of property.  The CM shall be 

notified 72 hours prior to work starting. 

3.4.2 The Contractor shall, within 24 hours of notice that a delay will be incurred, notify 

the CO in writing. This letter must identify why there will be a delay, and how 

long. Also, the Contractor shall take any actions in his/her control to prevent delay 

from occurring. 

3.4.3 In order to complete the work on this job, certain Government -owned facilities 

may have to be removed or altered in some way and others may be inadvertently 

damaged.  It is the responsibility of the Contractor to return these facilities to a 

condition acceptable to the CO. 

3.4.3.1 Damage to located underground utilities will be repaired at the Contractor’s 

expense. Repairs shall replace the damaged section “in kind” for storm, 

sanitary, gas, and water; or replace the entire run to the current standard in 

the case of communication or electrical. 

3.5 JOBSITE MAINTENANCE AND STORAGE AREAS:  The Contractor shall maintain 

the jobsite and staging areas in conformance with the standards below and as directed by 

the CO. 

3.5.1 Lay down/staging areas shall be kept neat and free of loose debris at all times.  

Grass shall be cut and maintained regularly.  Height and maintenance shall be 

consistent with Base standards and consistent with the immediate area. 

3.5.2 Jobsites and lay down/staging areas shall be enclosed with a 6’ chain link fence 

with brown fabric screening unless otherwise noted. Materials and equipment may 

be stored inside storage units. Items stored in the lay down area shall be arranged 

neatly. 

3.5.3 All temporary storage trailers and storage containers shall present a neat and clean 

appearance and shall be in a state of good repair and shall be located within the 

fenced area described in paragraph above. 

3.5.4 If allowed by the contract and if approved by the CO, an office mobile unit may be 

located outside of a fenced area.  At a minimum, this unit shall be in a paved area 

and shall present a neat, professional appearance.  Unit shall be of Keesler standard 

colors, shall have presentable skirting and access stairs.  Ancillary items, such as 

porches and canopies, shall be neat and painted Keesler brown.  Contractor shall 

submit a picture of the proposed unit for approval and before unit is moved to 

Base. 
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3.5.5 Execution of work may require excavation or other type of work both at and away 

from primary work area.  These areas shall be secured and work times shall be 

kept to a minimum.  Open excavations shall be directly in progress or shall be 

covered directly after work complete.  Open excavations requiring extended period 

of inactivity shall be temporarily backfilled.  In no case shall an excavation be 

open for more than 72 hours.  Barricades, fences and other warning devices shall 

be maintained neatly at all times. 

3.5.6 The Contractor shall maintain the premises, including any staging area or storage 

areas, free from accumulations of waste, debris, and rubbish caused by the 

Contractor’s work and shall minimize the spread of dust and flying particles.  As 

work is completed, or at the end of each day, the site shall be cleaned and all waste 

material shall be properly disposed of properly. 

3.5.7 Should warnings of winds of gale force or stronger be issued, the Contractor shall 

take every practical precaution to minimize danger to persons and damage to 

property.  These precautions shall be coordinated through the CO and shall include 

closing all openings; removing all loose materials, tools, and equipment from 

exposed locations; securing all material, tools, equipment and construction work; 

as well as removing or securing scaffolding and other temporary work.  The 

Contractor shall also coordinate all efforts with the CO and follow the Base 

Commander’s direction in the event of an upcoming storm or hurricane which may 

range from securing sites to complete demobilization of all equipment and material 

from the base. 

3.6 SUPERVISION:  Contractors shall provide competent supervision familiar with the 

project and are on-site at all times when work is in progress. Contractor shall be 

responsible for scheduling and coordinating various trade activities. Contractor shall also 

be responsible for assuring that all work accomplished and materials used are in 

accordance with industry standards. 

3.7 ACCESS:  The CO shall have access at any and all times to the Contractor's equipment, 

materials, supplies, assigned areas and sites of operation for inspection purposes. 

3.8 HOURS OF OPERATION:  The Contractor will be able to accomplish this work 

between the hours of 7:00 AM and 5:00 PM.  The Contractor will not normally be 

permitted to work on weekends or on the following federal holidays (or the day the 

Federal Government observes these holidays) unless approved by the CO.  To be 

approved by the CO, the Contractor shall provide documentation showing work 

performed outside the hours of work will benefit the project’s mission. If approved by 

the CO, the Contractor shall coordinate such work with the CM at least one (1) week in 

advance: 

New Year's Day      Labor Day  

   Martin Luther King, Jr.'s Birthday  Columbus Day  

   Washington's Birthday    Veteran's Day  
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   Memorial Day       Thanksgiving Day 

   Juneteenth       Christmas Day      

Independence Day      

The following days are not federal holidays but may require work stoppage:  

Special Olympics- Thursday through Sunday of First NON-Training weekend in May 

 

3.9 PERMITS: 

3.9.1 Contractors will be required to obtain permits as required by Keesler in the 

performance of their work.  Contractors shall post or have readily available all 

permits before work is commenced 

3.9.1.1 The following permits must be obtained anytime referenced work is 

required. 

DIG PERMIT,          Vectrus Customer Service 

BURN PERMIT,         Keesler AFB Fire Department 

CONFINED ENTRY PERMIT,          (certified personnel only)  

Obtain permit from Vectrus CM or Safety 

Office.  Notification to Fire Department of 

actual day and time work is accomplished. 

3.10 INTERRUPTION OF SERVICES: 

3.10.1 If interruption of any building utility services such as but not limited to the 

following, chilled water, electrical power, domestic water, fire protection water 

supply, or communications etc. are required, the Contractor shall perform the 

work on normal work week hours after receiving approval, during the weekend, 

or on non-training Fridays. The Contractor shall coordinate the interruption of the 

utilities 48 hours in advance with the CM and user regardless of the option 

chosen. The Contractor shall include any additional cost of performing the work 

in their original bid. 

3.10.2 The Contractor shall fill out a “utility service outage request form” and submit it 

to the Contracting Officer. The Contracting Officer may require the Contractor to 

attend a coordination meeting to assess the purpose, intent, and impact of the 

outage request with the facility and any or all operations departments. Contractors 

shall not shut-down or start-up any mechanical, electrical and/or plumbing system 

without the coordination and/or permission of the CO. 

 

3.11 JOBSITE SAFETY: 

3.11.1 The Contractor shall take all necessary and prudent safety precautions to ensure 

the safety of the workforce and other exposed personnel. The Contractor shall 

observe all Safety, Security, Traffic and Fire regulations presently enforced at 

Keesler Air Force Base and comply with latest issue of OSHA requirements. 
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Contractors shall comply with the Occupational Safety and Health Act (OSHA, 

Public Law 91-596) and the resulting standards, OSHA Standards 29 CFR 1910 

and 1926.  The detailed provisions of the act for accident prevention are directly 

applicable to all Contractor operations.  Prime Contractors are also responsible for 

ensuring any Contractors also adhere to OSHA Guidance. OSHA compliance 

officers can visit Contractor worksites on the installation. 

3.11.2 Contractors shall be responsible for ensuring all industrial safety provisions are 

followed. Take immediate corrective action to comply with safety regulations if 

informed of a violation by the CO. 

3.11.3 Contractors shall report all accidents involving Air Force people, property, or 

equipment damage, and any Contractor personnel injured in the performance of 

the Air Force contract to the CO. 

3.11.4 Contractor shall comply with all aspects of the National  Fire Protection 

Association (NFPA) Standard 241, "Standard For Safeguarding Construction, 

Alteration, And Demolition Operations," current edition, and United Facilities 

Criteria (UFC) 3-600-01, “Fire Protection Engineering For Facilities,” current 

edition. 

3.11.5 Provide safety protection and precautions for any electrical exposure. Temporary 

lighting shall have metal cages around the lamp and shall be turned off when not 

in use and no fire watch is present. 

3.11.6 Ground Fault Circuit Interrupters: Whenever Contractor uses portable electrical 

tools or equipment in an outside location where operator will be in contact with a 

grounded surface or in an interior wet location where floor is conductive such as 

concrete, Contractor shall provide and use a portable ground fault circuit 

interrupter (GFCI).  This shall apply wherever electric power is supplied through 

government-owned facilities.  Contractor shall be responsible for maintaining the 

GFCI in operating condition and testing it before each use. 

3.12 PASSES: 

3.12.1 Contractor Notification Responsibilities:  The Contractor shall provide a written 

notification to the CO.  The notification shall include the names and contact 

information (phone number, and email) of a minimum of two Contractor 

representatives (preferably the contracting agent and the project supervisor) that 

will be responsible for this project and have 24 hour contact availability to answer 

any questions or address any issues that may arise that are related to this project. 

3.12.2 Passes for Contractor employees may be requested through the assigned CO.  

Requests shall include full name of employee as it appears on their identification, 

length of pass needed (up to 30 days), and days needed (if other than standard 

working hours). 

3.12.3 Paperwork required for passes: 
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3.12.3.1 For vehicle operators: 1] Current driver license for each employee in 

support of work on Keesler AFB. 2] Vehicle Registration and Proof of 

Insurance. 

3.12.3.2 For non-vehicle operators: Current driver license, official ID card, or 

passport.  

3.13 REPORTING REQUIREMENTS:  The Contractor shall comply with AFI 71-l0l, 

Volume1, Criminal Investigations and Volume-2, Protective Service Matters, 

requirements.  Contractor personnel shall report to an appropriate authority, any 

information or circumstances of which they are aware may pose a threat to the security 

of DOD personnel, Contractor personnel, resources, and classified or unclassified 

defense information.  Contractor employees shall be briefed by their immediate 

supervisor upon initial on-base assignment and as required thereafter. 

3.14 PHYSICAL SECURITY: 

3.14.1 Areas controlled by Contractor employees shall comply with Base Operations 

Plans/instructions for FPCON procedures, Random Antiterrorism Measures 

(RAMS) and local search/identification requirements.  The Contractor shall 

safeguard all government property, including controlled forms, provided for 

Contractor use.  At the close of each work period, government training 

equipment, ground aerospace vehicles, facilities, support equipment, and other 

valuable materials shall be secured. 

3.14.2 The Contractor shall not employ persons for work on this contract if such 

employee is identified by the government or BOS Contract officials as a potential 

threat to the health, safety, security, general well-being or operational mission of 

the installation and its population. 

3.15 VEHICLE SAFETY AND TRAFFIC LAWS: 

3.15.1 The Contractor and its employees shall comply with base traffic laws and 

regulations. 

3.15.2 The Contractor shall ensure employees have a current and valid driver’s license 

and commercial permits/licenses for the type of vehicle operated, before allowing 

the employee to operate a Contractor-owned or rental vehicle on Keesler AFB. 

3.15.3 The Contractor shall provide all vehicles to perform the requirements of the 

contract.  All vehicles shall be in operable condition and meet local, state and 

federal safety requirements, and be specifically designed for the purpose intended 

for use.   Vehicles shall have, clearly visible on each side, the Contractor 

company name, a unique vehicle identification number, in addition to all required 

Department of Transportation (DOT) markings and information. 

3.15.4 Air Field Driving: If applicable, all Contractors must receive airfield drivers 

training prior to driving on the airfield IAW the Keelser AFB supplement to AFI 



04/28/2023 Rev9  Attachment 1 

  FA301023R0009 

 

V6-CONS-1/14/22  Page 21 of 27 
 

13-213, 2.1.3.39.7. This training will be provided by Airfield Management at 

B0233 PH: 228-377-2215. 

3.15.5 Cellular Phones: The use of cellular phones while operating a vehicle is 

prohibited while on Keesler AFB property. 

3.16 CONTROLLED UNCLASSIFIED INFORMATION (CUI):  The Contractor shall 

comply with Executive Order 13556, “Controlled Unclassified Information”, regarding 

Controlled Unclassified Information (CUI), and requirements.  The DoD Instruction 

(DoDI) 5200.48, “Controlled Unclassified Information”, sets policy and procedures for 

the disclosure of records to the public and for marking, handling, transmitting, and 

safeguarding CUI material. 

  

4.0 ENVIRONMENTAL: 

4.1 RECYCLED CONTENT AND BIO BASED PRODUCTS:  Green procurement is 

the name given by the Air Force to this buy-recycled purchasing program.  The intent of 

the program is to stimulate recycling by providing a market for new products 

manufactured with bio-based or recycled materials.  If applicable, material and product 

submittals for all recycled-content items should list the recycled and recovered materials 

used and the percentage content (by weight).  Submittals for bio-based products should 

describe the bio-based materials used and the percentage content (by weight).  This data 

is required to be submitted by the Contractor on an AF Form 3000 (Material Approval 

Submittal) to the CO upon completion of performance (construction). 

4.2 ENVIRONMENTAL PROTECTION: Contractor personnel shall, at all times, 

perform all work and take such steps required to prevent any interference or disturbances 

to the ecological balance of the environment.  All work must be performed in accordance 

with applicable Federal, State, Local, and Air Force environmental regulations.  Use good 

management practices to protect air, water, land and wildlife and to prevent noise, solid 

waste, radiant energy, dust and radioactive pollutants. In the event of a chemical or 

hazardous material spill, the Contractor must immediately notify the Keesler Fire 

Department at 911 (identify that you are located on Keesler AFB) and BOS/CEV 

environmental representative at 228-377-1262. 

4.3 WASTE MATERIALS: Unless otherwise specified, all waste materials, excess dirt 

and rubble, empty containers, etc., shall be disposed of at an approved off-base location 

in accordance with all applicable Federal, State, County, and Municipal laws. 

4.3.1 Solid Waste Management: 

4.3.1.1 Designate individuals on the Contractor’s staff who are responsible 

for Construction and Demolition (C&D) waste prevention and 

management. 

4.3.1.2 Develop procedures for collecting and storing C&D waste on 

project sites, including designating locations for waste containers, 

sorting or separating methods, handling and transporting of wastes, 
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special handling requirements, and scheduling for waste and 

recycling collection. 

4.3.1.3 Develop descriptions of how the C&D materials will be recycled 

or reissued. The information should include any on-site storage and 

processing areas and a description of the processing and 

equipment. 

4.3.1.4 Records shall be maintained for all C&D projects to document the 

quantity of waste generated; the quantity of waste diverted through 

sale, reuse, or recycling; and the quantity of waste disposed by 

land filling or by incineration. 

4.3.1.5 Contractors shall provide these records to the CO in accordance 

with contract requirements. 

4.3.1.6 Manage solid waste in accordance with the Keesler AFB 

Integrated Solid Waste Management Plan. 

4.3.1.7 For any questions regarding solid waste, please contact BOS/CEV 

at 228-377-1262. 

4.4 HAZARDOUS MATERIALS: In the event that hazardous materials will be used in 

the execution of this contract, the Contractor shall provide a list of materials, quantities, 

and Safety Data Sheets (SDS) to the Contracting Officer before work begins.  The 

hazardous materials must be approved through the Keesler Hazardous Materials 

Management Program prior to being brought onto Keesler AFB.  This approval process 

may take up to two weeks, which should be considered in the performance period of this 

contract.  Unless otherwise specified, all unused hazardous materials should be removed 

from the base at the end of the project. 

4.5 STORM WATER MANAGEMENT: If ground disturbing activities will take place 

as part of this project, the following items must be completed: 

4.5.1 For any construction activity greater than 5,000 square feet of ground 

disturbance, the Contractor shall comply with all provisions of the Energy 

Independence and Security Act (EISA) concerning storm water run-off from 

Federal development projects. 

4.5.2 The construction Contractor shall complete all paperwork necessary, 

including the Storm Water Pollution Prevention Plan (SWPPP) to apply for the 

appropriate Large (>5 acres) or Small (>1 acre but <5 acres) Construction Storm 

Water General Permit (Permit) from the Mississippi Department of 

Environmental Quality (MDEQ). 

4.5.3 The Contractor shall furnish BOS/CEV copies of the Permit application, 

SWPPP, Permit, confirmation letter from the MDEQ and any other pertinent 

storm water information related to the project. 
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4.5.4 The initial storm water permit application and original SWPPP shall be 

submitted to BOS/CEV for review and comment prior to or at the time of 

submittal to the MDEQ. 

4.5.5 The Contractor shall comply with all provisions of the Permit throughout 

the duration of the project. 

4.5.6 Any construction site/land disturbance activity greater than 20,000 sq./ft., 

but < 1 acre shall have a SWPPP prepared and submitted to BOS/CEV for 

approval prior to construction or implementation of the land disturbance activity. 

4.5.7 The Keesler AFB Small Municipal Separate Storm Sewer System (MS4) 

Permit requires Keesler AFB to maintain a file for each construction site. The file 

must contain the storm water training credentials of all Contractor personnel 

involved in storm water management at each construction site. The Contractor 

shall furnish BOS/CEV copies of storm water training credentials for all pertinent 

employees prior to commencement of construction activities.  BOS/CEV training 

information is available to the Contractor. 

4.5.8 The Contractor shall modify the SWPPP at any time to ensure the SWPPP 

is current with the existing site conditions at any time for the duration of the 

project. 

4.5.9 The Contractor shall maintain all appropriate post construction storm 

water (BMPs) until final site stabilization is achieved. 

4.6 REQUIRED ASBESTOS ABATEMENT AND MANAGEMENT 

PROCEDURES: These steps are in accordance with Air Force Instruction (AFI), EPA, 

and MDEQ.  OSHA regulations govern all worker safety requirements and shall be 

complied with at all times by the Contractors and sub-Contractors.  These requirements 

are summarized in the Keesler Air Force Base Asbestos Operations and Management 

Plan. 

4.6.1 The following steps are required by all personnel or Contractors doing 

work on Keesler AFB. 

4.6.1.1 If the personnel or Contractor encounters what they think may be 

asbestos, they are required to stop and call the KAFB Asbestos 

Point of Contact (APOC) for the Keesler Environmental Section 

(BOS/CEV) at 228-377-1262 or EMCS (228- 377-4179) after 

hours. 

4.6.1.2 Once it is determined by the APOC that asbestos is present, the 

following actions described below are required (Only the APOC 

and Bioenvironmental are certified to make that determination). 

4.7 NO ABATEMENT WORK IS TO BEGIN WITHOUT WRITTEN APPROVAL 

FROM THE APOC: A Mississippi State certified asbestos abatement Contractor must be 

used to conduct the abatement.  Please note that non-friable asbestos can easily be made 

friable and become regulated. 
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4.7.1 Before: The following documents shall be submitted to the CO and 

approved in writing before abatement can begin: 

4.7.1.1 10 Day MDEQ notification and return acknowledgment letter. 

4.7.1.2 Asbestos Hazard Abatement Plan (to be certified by a Mississippi 

Certified Management Planner and/or Certified Industrial 

Hygienist). 

4.7.1.3 Asbestos Work Plan (scope of work, removal procedures, worker 

protection, air monitoring, disposal location, containment 

procedures). 

4.7.1.4 MDEQ Asbestos Abatement Certification for the Company. 

4.7.1.5 Supervisor’s qualifications and state certification. 

4.7.1.6 CURRENT State Certifications (applications will not be accepted) 

for all individuals working on site. 

4.7.1.7 Respirator fit tests for all individuals. 

4.7.1.8 Physicals for all individuals. 

4.7.2 During: Once the submittals are approved in writing, the following actions 

are required. 

4.7.2.1 The Contractor shall set up their containment areas, negative air 

machine, and critical barriers and obtain approval from the 

Asbestos POC to begin work. 

4.7.2.2 The Asbestos POC routinely checks the abatement work to ensure 

that the containment area and critical barriers are secure, that the 

workers are wearing the appropriate personal protective equipment 

that the asbestos-containing material is being bagged appropriately, 

and that air monitoring is being conducted on the workers and 

outside the abatement area. This also includes reviewing the daily 

log maintained on site to assure that no uncertified individuals are 

performing abatement work. 

4.7.2.3 Upon completion of the abatement work, the Contractor contacts 

the Asbestos POC to conduct a walk-through of the area and 

approve that all abatement has been completed and that the area 

has been cleaned of asbestos fibers.  This action will require at 

least a 24-hour period.  Please reference cleaning procedures in the 

Asbestos Management and Operations Plan. 

4.7.2.4 Air sampling results shall be collected and submitted for approval 

by the Asbestos POC before the containment area, negative air 

machine, and critical barriers can be removed. 

4.7.2.5 All asbestos waste shall be handled and disposed of in accordance 

with State law.  The Asbestos POC must review the waste prior to 

leaving the base and the manifest will be signed by a designated 

Keesler government representative.  Contractors shall not sign 

manifests for asbestos containing material (ACM). 
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4.7.3 After: After the abatement has been complete and approved by the 

Asbestos POC, the Contractor shall submit the following items in a post-job 

submittal to be maintained in the Asbestos Abatement Files. 

4.7.3.1 Air sampling results. 

4.7.3.2 Daily report logs. 

4.7.3.3 Daily worker sign in/out sheets. 

4.7.3.4 Waste manifest (Generator Copy) 

4.7.4 The Asbestos POC and Environmental Section (BOS/CEV) are available 

at any time to provide asbestos awareness training and consultation to CM’s, 

PM’s, Contractors and Sub-Contractors prior to beginning the project. 

4.8 REQUIRED LEAD-BASED PAINT MANAGEMENT PROCEDURES: 

Appropriate OSHA worker protection is the responsibility of the employer.  All projects 

will be monitored and inspected by BOS/CEV. The purpose of these instructions is to 

provide guidance to safely remove or encapsulate lead-based paint without causing a 

hazard.  All work must be performed in accordance with OSHA, MDEQ and any local 

regulations for all work and disposal.  The regulations are divided into two parts; a) lead-

based paint on non-child occupied/non-target housing buildings and b) child 

occupied/target housing buildings. 

4.8.1 Non-child occupied/ commercial buildings: 

4.8.1.1 For non-child-occupied/commercial buildings, the minimum 

requirement for Contractors is to protect workers IAW OSHA 

requirements, use poly lay-down to collect paint chips, and turn 

into BOS/CEV for disposal.  At minimum the supervisor of the 

project should be LBP trained and supply proof of certification 

before work begins. The Contractor shall notify BOS/CEV before 

start of any project. Contractor shall place plastic on the ground 

sufficient to capture all loosened paint chips and control water run-

off.  Removal methods preferred at Keesler AFB are the use of an 

approved chemical stripper or wet sanding methods for better 

collection of LBP chips and waste. These processes minimize lead 

dust and allow for maximum collection of LBP chips. 

4.8.1.2 The Contractor shall meet with BOS/CEV prior to beginning the 

project to discuss protective measures, best management practices 

(BMP’s), any landfill disposal, and maintenance of chips and their 

collection (until they are turned over to BOS/CEV). 

4.8.1.3 Any buildings with lead-based paint, if bead blasted to remove old 

paint, shall be supervised by a Contractor with proper training. 

Bead blasting upon prior approval only (see preferred method 

above). 

4.8.1.4 The Contractor, under OSHA rules, shall comply with the lead 

based paint rules (including notification to BOS/CEV, if the job is 

abatement), certify appropriate training, and maintain personal 
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monitors on workers until it is demonstrated there is no airborne 

lead risk. 

4.8.1.5 BOS/CEV will inspect all projects involving Lead Based Paint 

removal and any required documentation shall be provided to 

BOS/CEV prior to beginning work. 

4.8.2 Child-occupied/target housing buildings: 

4.8.2.1 Any child-occupied/target housing building older than 1978 must 

be painted using Lead Paint Protocol, including poly-lay-down, 

collection of paint chips, and the Contractor shall always have a 

minimum of lead hazard training for all workers. The Contractor 

shall notify BOS/CEV before start of any project. 

4.8.2.2 A paint Contractor shall collect paint chips in their own clean 

buckets and have BOS/CEV dispose (if contract requires 

BOS/CEV dispose).  Contractor shall place plastic on the ground 

sufficient to capture all loosened paint chips and control water run-

off. 

4.8.2.3 For work on child-occupied/target housing buildings falling under 

the Lead Paint Protocol, the Contractor shall use water or amended 

water when scraping or chipping.  All members of the Contractor’s 

work force shall wear protective clothing and comply with all 

OSHA rules and regulations.  OSHA regulation compliance is the 

employer’s responsibility and is subject to inspection by OSHA 

and the Base.  Suggested PPE include foot protection (ex. Rubber 

Boots) worn while on the poly. All PPE shall be stored on the 

protective plastic when not in use and shall be decontaminated or 

disposed of in an approved manner.  Minimum respiratory 

protection for any OSHA “trigger task” such as scraping, manual 

sanding, demolition, heat gun and power tool cleaning is a half-

mask air purifying respirator (APR) with HEPA filter that is at 

least 99.97 percent efficient (i.e. P100).  APR fit tests evidence 

must be provided for inspection.  Other circumstances may warrant 

higher protection.  PPE determination is the responsibility of the 

Contractor. 

 

5.0 DELIVERABLES: 

5.1 INSPECTION AND ACCEPTANCE: Inspection and Acceptance of services will be 

performed at Keesler AFB, Mississippi by the User, Facility Commander, and/or a 

member of 81st CES, along with the Vectrus Keesler BOS Construction Manager (CM) 

and Contracting Officer. Inspection and acceptance will be conducted in accordance with 

this SOW.  

5.2 INSTALLED EQUIPMENT: 



04/28/2023 Rev9  Attachment 1 

  FA301023R0009 

 

V6-CONS-1/14/22  Page 27 of 27 
 

5.2.1 Contractor shall furnish manufacturer warranties as needed for any component 

incorporated into this project such as equipment; any component installed in or 

made a part of the existing structure and any exterior or interior finishes, etc. 

5.2.1.1 A 1 year warranty on material and labor. 

5.2.1.2 The manufacturer’s warranty, if applicable. 

5.2.2 All Operations and Maintenance manuals for any equipment supplied as part of 

the project. 

 5.2.2.1 Submit two (2) hard copies in notebook binder, and one (1) electronic 

 copy. 

5.3 REPORTS: The Contractor shall supply any third party reports, test and balance reports, 

communication signal tests, etc. to the CM as soon as they are available or before project 

acceptance. 

5.4 AS BUILT DRAWINGS: The service provider shall provide as-built drawings 

regardless of any deviation from the original design. The drawings shall be RED lined 

markups (from either In-house Design or AE Design drawings) and shall be updated 

daily as necessary and turned in to the CM at the end of the contract. 

6.0 CONTRACT TECHNICAL MONITOR: 

6.1 The Construction Manager (CM) is a Vectrus Keesler BOS employee assigned to 

interface with the Contractor.  The CM is authorized to provide technical direction 

within the scope of the Contract.  All technical direction shall be issued to the Contractor 

via a Request For Information (RFI) countersigned by the CO. 

The PM for this Contract is: 

    Name: David Williamson 

    Phone: 314.570.2845 

    Email:  

david.williamson.23.ctr@us.af.mil 

Mailing Address:  

508 L Street (B4705) 

Keesler, AFB, MS 39534 

The CM for this Contract is: 

     Name: Eric Tosado 

     Phone:  228-377-5856  

     Email:eric.tosado.ctr@us.af.mil   

Mailing Address:  

508 L Street (B4705) 

Keesler, AFB, MS 39534 

 

6.2 The CM can assist the Contractor in the interpretation of technical requirements and 

performance of the effort required.  The CM shall have no authority to impose additional 

requirements or to change or delete existing requirements of the Contract.  Any 

clarification provided by the CM concerning the work to be performed shall not be 

construed as a change to the Contract.  Any changes to the original Scope of Work must 

be approved in writing by the Contracting Officer prior to work being performed. 

 

--End of Section-- 


