

| | | | | | |
|---|--|---|---|---------------------------------|--|
| AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | | | | I. CONTRACT ID CODE J | PAGE OF PAGES 1 2 |
| 2. AMENDMENT/MODIFICATION NO. 0003 | | 3. EFFECTIVE DATE 23-Aug-2016 | 4. REQUISITION/PURCHASE REQ. NO. | | 5. PROJECT NO. (If applicable) FTEV 13-1144 |
| 6. ISSUED BY 1SOCONS/LGCB-RYAN MCCAULEY 350 TULLY STREET BLDG 90339 HURLBURT FL 32544-5810 | | CODE FA4417 | 7. ADMINISTERED BY (If other than item 6) See Item 6 | | |
| 8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) GSI Construction Corporation, Inc. 2993 Wallace Lake Road Pace, FL 32571 (Santa Rosa County) DUNS: 078278816 CAGE: 6LFP6 | | | | X | 9A. AMENDMENT OF SOLICITATION NO. FA4417-16-R-0024 |
| | | | | X | 9B. DATED (SEE ITEM 11) 02-Aug-2016 |
| | | | | | 10A. MOD. OF CONTRACT/ORDER NO. |
| | | | | | 10B. DATED (SEE ITEM 13) |
| CODE | | FACILITY CODE | | | |
| 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS | | | | | |
| <input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. | | | | | |
| 12. ACCOUNTING AND APPROPRIATION DATA (If required) | | | | | |
| 13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. | | | | | |
| A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. | | | | | |
| B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). | | | | | |
| C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: | | | | | |
| D. OTHER (Specify type of modification and authority) | | | | | |
| E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office. | | | | | |
| 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is to change the language in the specifications in one area. 1. Replace original page 3 in spec section 01 00 00 dated 3 Aug 2016 with the attached page 3 of 01 00 00. This new page 3 contains the addition of one reference (AFI 91-203) in section 1.8 paragraph 4. | | | | | |
| Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. | | | | | |
| 15A. NAME AND TITLE OF SIGNER (Type or print) Josh Owens, President | | | 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) | | |
| | | | TEL: _____ EMAIL: _____ | | |
| 15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign) | | 15C. DATE SIGNED 23-Aug-16 | 16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer) | | 16C. DATE SIGNED 23-Aug-2016 |

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

The following have been modified:

LIST OF ATTACHMENTS

ATTACHMENTS

LIST OF ATTACHMENTS

| ATTACHMENT TITLE | DATE | NUMBER OF PAGES |
|--|-----------|---------------------------|
| 1. SPECIFICATIONS FTEV 13-1144 | 8/18/2016 | 01 00 00 – 1 33 71 73 – 3 |
| 2. DRAWINGS FTEV 13-1144 | 8/3/2015 | 7 |
| 3. SCHEDULE OF WAGE RATES GENERAL DECISION NUMBER FL 20160170 | 1/8/2016 | 5 |
| 4. PAST PERFORMANCE QUESTIONNAIRE TO BE REMOVED AT AWARD | UNDATED | 4 |
| 5. FINANCIAL INSTITUTION REFERENCE SHEET TO BE REMOVED AT AWARD | UNDATED | 1 |
| 6. ADDITIONAL CONTRACTOR INFORMATION | UNDATED | 2 |

(End of Summary of Changes)

coordination of supporting closeout documents by all subcontractors, maintenance and completion of Construction Data Worksheet, verification of new utility connections to each item of existing and new equipment, verify measurements of existing and new work prior to installation of various components, proper storage of materials at the site particularly items requiring specific environmental conditions, protection of completed new work to minimize damage by other trades, cleaning, correction of punch list items of work after the final inspection, correction of warranty items during the warranty period, etc.

3. The prime contractor, each subcontractor, each equipment or material supplier and others who may be affiliated with the project are individually responsible for field verification of existing and new conditions that will affect their work, including the work of associated trades. Do not order, fabricate or install new items without field verification. Any discrepancy between the actual field dimension(s) and the size shown on the drawings, specifications, shop drawings, manufacturer's product data, etc. must immediately be brought to the attention of the prime contractor, project inspector and Contracting Officer. The prime contractor shall request written direction from the Contracting Officer.
4. Prior to performing any Site work or work below grade, the Contractor must obtain a completed and signed copy of AF FORM 103, Base Civil Engineering Work Clearance Request.
5. Prior to bringing any lasers on Hurlburt Field, the contractor shall notify the Bio Environmental office 881-1822 and the Safety Office 884-2610.

- B. Individual sections of this specification are taken from the Base Master Specification. Therefore, not all products (materials, equipment, etc.) specified may be required to complete the construction of this project. In accordance with 1.05 above, the contractor, each subcontractor, equipment and/or material supplier, and others associated with the project, must carefully examine the drawings to determine which products are required to fully complete the work. See paragraph 1.04 Discrepancies.

1.7 CONSTRUCTION DATA WORKSHEET

- A. The contractor must complete the checklist attached at the end of this section.
1. Section 1.a. General Data Required: The government will complete Category Code and Facility number.
 2. Section 1.b. Systems in Building: All.

1.8 METHODS:

- A. The site shall be prepared, maintained, and operated by the contractor throughout the Work. Such preparation, maintenance, and operation include but are not limited to:
1. Preparation: Prevent damage to all existing construction, existing equipment and furnishings, existing utilities and paved areas, and new items such as recently installed materials and equipment, new stored materials, trees/shrubs/landscape features identified to remain at the site, and privately owned vehicles in and around the work site. The contractor responsible for the damage will be held liable for the repair or replacement of the damaged item as directed by the Contracting Officer.
 2. Safety and Security: Occupied and unoccupied facilities must be maintained in a safe manner to prevent the possibility of injury to the occupants and workmen. Upon completion of the days work, the contractor is responsible for securing the facility to prevent unlawful entry to the facility. If the interior of the facility or any equipment or furnishings are damaged due to the contractor's failure to properly secure the facility, the prime contractor and/or the subcontractor responsible for securing the facility will be held liable for the repair of the facility and replacement of the damaged equipment or furnishings as directed by the Contracting Officer.
 3. Maintenance: Maintain the site in a neat and orderly manner to include daily trash/debris removal, stacking of material, control of surface drainage, mowing, and road sweeping.
 4. Operation: Follow Occupational Safety and Health Administration requirements, US Army Corps of Engineers Safety and Health Requirements Manual EM 385-1-1, AFI 91-203, base law enforcement and base fire marshal requirements.
 5. Trailers used for storage and/or temporary field offices shall be clean and well maintained and display only the name of the contractor or subcontractor.

1.9 CONSTRUCTION:

- A. All work will be of professional quality. Intent of construction includes but is not limited to the following:
1. Utility connections shall be clean and complete. Contractor must request a utility outage from the Contracting Officer no less than 3 working days prior to a scheduled outage for a single facility, and 14 days for outages affecting multiple facilities.
 2. Backfilling and compaction will be performed so settling shall not occur.