

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE _____ PAGE _____ OF _____ PAGES

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER <i>(If applicable)</i>
6. ISSUED BY _____ CODE _____	7. ADMINISTERED BY <i>(If other than Item 6)</i> _____ CODE _____		

8. NAME AND ADDRESS OF CONTRACTOR <i>(Number, street, county, State and ZIP Code)</i>	(X)	9A. AMENDMENT OF SOLICITATION NUMBER
	<input type="checkbox"/>	9B. DATED <i>(SEE ITEM 11)</i>
	<input type="checkbox"/>	10A. MODIFICATION OF CONTRACT/ORDER NUMBER
		10B. DATED <i>(SEE ITEM 13)</i>

CODE _____ FACILITY CODE _____

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
 or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
<input type="checkbox"/>	
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation data, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER <i>(Specify type of modification and authority)</i>

E. IMPORTANT: Contractor is not is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>	16A. NAME AND TITLE OF CONTRACTING OFFICER <i>(Type or print)</i>		
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
_____ <i>(Signature of person authorized to sign)</i>		_____ <i>(Signature of Contracting Officer)</i>	

Previous edition unusable

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Section A - Solicitation/Contract Form

The following changes have been made:

INFORMATION	FROM	TO
Accept Within Days	87	76
Response Due Date	07 Jul 2021	16 Jul 2021

Section B - Supplies or Services & Prices or Costs

The following CLIN(s) / SLIN(s) / ELIN(s) were added:

Item	Supplies / Services	Quantity	Unit	Unit Price	Amount
0005	Install new government furnished equipment in addition (include LC Class A/F): The contractor shall furnish all labor, materials, tools, supervision, and equipment to perform all operations necessary to accomplish all work in accordance with Project FTEV 12-1164 A&B, Alteration /Addition & Repair Child Development Center, Building 90353, Hurlburt Field, Florida, in accordance with the attachments listed in Section J. Product Service Code: Y1JZ Firm Fixed Price	1	Job		

Item	Supplies / Services	Quantity	Unit	Unit Price	Amount
0006	Install new government furnished equipment in renovation (include LC Class B/F): The contractor shall furnish all labor, materials, tools, supervision, and equipment to perform all operations necessary to accomplish all work in accordance with Project FTEV 12-1164 A&B, Alteration/Addition & Repair Child Development Center, Building 90353, Hurlburt Field, Florida, in accordance with the attachments listed in Section J. Firm Fixed Price	1	Job		

Item	Supplies / Services	Quantity	Unit	Unit Price	Amount
0007	Telecommunications in addition: The contractor shall furnish all labor, materials, tools, supervision, and equipment required to provide all telecommunications infrastructure required to support the 1,929 SQ FT addition in accordance with Project FTEV 12-1164 A&B, Alteration/Addition & Repair Child Development Center, Building 90353, Hurlburt Field, Florida, in accordance with the attachments listed in Section J. Firm Fixed Price	1	Job		

Item	Supplies / Services	Quantity	Unit	Unit Price	Amount

0008	<p>Telecommunications in renovation:The contractor shall furnish all labor, materials, tools, supervision, and equipment required to provide all telecommunications infrastructure required to support the renovations and work located within the perimeter of the existing building in accordance with Project FTEV 12-1164 A&B, Alteration/Addition & Repair Child Development Center, Building 90353, Hurlburt Field, Florida, in accordance with the attachments listed in Section J. Product Service Code: Y1JZ Firm Fixed Price</p>	1	Job		
------	-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	---	-----	--	--

The following CLIN(s) / SLIN(s) / ELIN(s) were modified:

0001

INFORMATION	FROM	TO
Description	<p>Alteration/Addition:The contractor shall furnish all labor, materials, tools, supervision, and equipment to perform all operations necessary to accomplish all work in accordance with Project FTEV 12-1164 A&B, Alteration/Addition & Repair Child Development Center, Building 90353, Hurlburt Field, Florida, in accordance with the attachments listed in Section J. ***** This line item is subject to P341 statutory cost limitation in accordance with 10 U.S.C, Chapter 169 (S)2805(a), the Unspecified Minor Construction authorization limitation is \$2,000,000.00.</p>	<p>Addition (new building construction, include LC Class A/C, A/D): The contractor shall furnish all labor, materials, tools, supervision, and equipment to provide the 1,929 SQ FT addition to the building in accordance with Project FTEV 12-1164 A&B, Alteration/Addition & Repair Child Development Center, Building 90353, Hurlburt Field, Florida, in accordance with the attachments listed in Section J. This scope will include all site related work as well as any specific mechanical, fire protection, and electrical work required to support this addition with the expectations and clarifications as identified in the drawings and specifications and excluding those items identified on the drawings and excluding those items identified in CLIN 0003, CLIN 0005, and CLIN 0007. ***** This line item is subject to P341 statutory cost limitation in accordance with 10 U.S.C, Chapter 169 (S)2805(a), the Unspecified Minor Construction authorization limitation is \$2,000,000.00.</p>

0002

INFORMATION	FROM	TO
Description	<p>Repair:The contractor shall furnish all labor, materials, tools, supervision, and equipment to perform all operations necessary to accomplish all work in accordance with Project FTEV 12-1164 A&B, Alteration/Addition & Repair Child Development Center, Building 90353, Hurlburt Field, Florida, in accordance with the attachments listed in Section J.</p>	<p>Renovation (existing building renovation only, include LC Class B/C, B/D):The contractor shall furnish all labor, materials, tools, supervision, and equipment to provide all renovations and work located within the perimeter of the existing building, as defined on the drawings and specifications, with exceptions and clarifications as identified in CLIN 0004, CLIN 0006, and CLIN 0008 in accordance with Project FTEV 12-1164 A&B, Alteration/Addition & Repair Child Development Center, Building 90353, Hurlburt Field, Florida, in accordance with the attachments listed in Section J.</p>

0003

INFORMATION	FROM	TO
Description	<p>Install Government Furnished Equipment:The contractor shall furnish all labor, materials, tools, supervision, and equipment to perform all operations necessary to accomplish all work in accordance with Project FTEV 12-1164 A&B, Alteration/Addition & Repair Child Development Center, Building 90353, Hurlburt Field, Florida, in accordance with the attachments listed in Section J.</p>	<p>Relocate existing equipment in addition (include LC Class A/E):The contractor shall furnish all labor, materials, tools, supervision, and equipment to perform all operations necessary to accomplish all work in accordance with Project FTEV 12-1164 A&B, Alteration/Addition & Repair Child Development Center, Building 90353, Hurlburt Field, Florida, in accordance with the attachments listed in Section J.</p>

0004

INFORMATION	FROM	TO
Description	<p>Telecommunications:The contractor shall furnish all labor, materials, tools, supervision, and equipment to perform all operations necessary to accomplish all work in accordance with Project FTEV 12-1164 A&B, Alteration/Addition & Repair Child</p>	<p>Relocate existing equipment in renovation (include LC Class B/E):The contractor shall furnish all labor, materials, tools, supervision, and equipment to perform all operations necessary to accomplish all work in accordance with Project FTEV 12-1164 A&B, Alteration/Addition & Repair Child</p>

	Development Center, Building 90353, Hurlburt Field, Florida, in accordance with the attachments listed in Section J.	Development Center, Building 90353, Hurlburt Field, Florida, in accordance with the attachments listed in Section J.
--	----------------------------------------------------------------------------------------------------------------------	----------------------------------------------------------------------------------------------------------------------

Section E - Inspection and Acceptance

The inspection and acceptance locations for the following CLIN(s) / SLIN(s) were added:

0005

Inspection and Acceptance Location - F2F323 - 1 SOCES CEOE

INFORMATION	VALUE
Action	Both
Location	Destination
Acceptance Location	F2F323 1 SOCES CEOE 415 INDEPENDENCE RD AF BPN NO MILSBILLS PROCESSES HURLBURT FIELD, FL 32544-5267 UNITED STATES
Instructions	N/A
POC Name	Richard G. Youmans
POC Email	richard.youmans@us.af.mil
POC Telephone	850-884-6516

0006

Inspection and Acceptance Location - F2F323 - 1 SOCES CEOE

INFORMATION	VALUE
Action	Both
Location	Destination
Acceptance Location	F2F323 1 SOCES CEOE 415 INDEPENDENCE RD AF BPN NO MILSBILLS PROCESSES HURLBURT FIELD, FL 32544-5267 UNITED STATES
Instructions	N/A
POC Name	Richard G. Youmans
POC Email	richard.youmans@us.af.mil
POC Telephone	850-884-6516

0007

Inspection and Acceptance Location - F2F323 - 1 SOCES CEOE

INFORMATION	VALUE
Action	Both
Location	Destination
Acceptance Location	F2F323 1 SOCES CEOE 415 INDEPENDENCE RD AF BPN NO MILSBILLS PROCESSES HURLBURT FIELD, FL 32544-5267 UNITED STATES
Instructions	N/A
POC Name	Richard G. Youmans
POC Email	richard.youmans@us.af.mil
POC Telephone	850-884-6516

0008

Inspection and Acceptance Location - F2F323 - 1 SOCES CEOE

INFORMATION	VALUE
Action	Both
Location	Destination

Acceptance Location	F2F323 1 SOCES CEOE 415 INDEPENDENCE RD AF BPN NO MILSBILLS PROCESSES HURLBURT FIELD, FL 32544-5267 UNITED STATES
Instructions	N/A
POC Name	Richard G. Youmans
POC Email	richard.youmans@us.af.mil
POC Telephone	850-884-6516

Section F - Deliveries or Performance

The delivery information for the following CLIN(s) / SLIN(s) / ELIN(s) were added:

0005

Place of Performance - F2F323 - 1 SOCES CEOE

INFORMATION	VALUE
Address	Place of Performance - F2F323 - 1 SOCES CEOE F2F323 1 SOCES CEOE 415 INDEPENDENCE RD AF BPN NO MILSBILLS PROCESSES HURLBURT FIELD, FL 32544-5267 UNITED STATES
POC Name	Richard G Youmans
POC Email	richard.youmans@us.af.mil
POC Telephone	850-884-6516
Delivery	515 Calendar Days, From Date of Notice to Proceed Receipt to completion of performance

0006

Place of Performance - F2F323 - 1 SOCES CEOE

INFORMATION	VALUE
Address	Place of Performance - F2F323 - 1 SOCES CEOE F2F323 1 SOCES CEOE 415 INDEPENDENCE RD AF BPN NO MILSBILLS PROCESSES HURLBURT FIELD, FL 32544-5267 UNITED STATES
POC Name	Richard G Youmans
POC Email	richard.youmans@us.af.mil
POC Telephone	850-884-6516
Delivery	515 Calendar Days, From Date of Notice to Proceed Receipt to completion of performance

0007

Place of Performance - F2F323 - 1 SOCES CEOE

INFORMATION	VALUE
Address	Place of Performance - F2F323 - 1 SOCES CEOE F2F323 1 SOCES CEOE 415 INDEPENDENCE RD AF BPN NO MILSBILLS PROCESSES HURLBURT FIELD, FL 32544-5267 UNITED STATES
POC Name	Richard G Youmans
POC Email	richard.youmans@us.af.mil
POC Telephone	850-884-6516
Delivery	515 Calendar Days, From Date of Notice to Proceed Receipt to completion of performance

0008

Place of Performance - F2F323 - 1 SOCES CEOE

INFORMATION	VALUE
Address	Place of Performance - F2F323 - 1 SOCES CEOE F2F323 1 SOCES CEOE 415 INDEPENDENCE RD AF BPN NO MILSBILLS PROCESSES HURLBURT FIELD, FL 32544-5267 UNITED STATES
POC Name	Richard G Youmans
POC Email	richard.youmans@us.af.mil
POC Telephone	850-884-6516
Delivery	515 Calendar Days, From Date of Notice to Proceed Receipt to completion of performance

Section J - List of Attachments

Miscellaneous text in this section has been modified to:

- Attachment 1 - Specifications, Dated: 16 September 2016, Number of pages: 549
 - Attachment 2 - Drawings, Dated: 16 September 2016, Number of pages: 110
 - Attachment 3 - Wage Determination, Dated: 7 May 2021, Number of pages: 6
 - Attachment 4 - Past Performance Questionnaire, Number of pages: 4
 - Attachment 5 - Financial Reference Sheet, Number of pages: 1
 - Attachment 6 - 50 Division Breakdown
 - Attachment 7 - Revised Specifications, Section 11 40 00, dated 17 June 2021, Number of pages: 23
 - Attachment 8 - Revised Drawings, Dated: 17 June 2021, Number of pages: 19
- AMENDMENTS: Amendments issued to this solicitation will be part of any resultant contract and will be listed above at the time of award.