

SECTION 012300

ALTERNATES

PART 1 GENERAL

1.01 SECTION INCLUDES

- A. Description of Alternates.

1.02 RELATED REQUIREMENTS

- A. Section 001000 - Instruction to Bidders: Instructions for preparation of pricing alternates.
- B. Section 004000 - Proposal Form

1.03 ACCEPTANCE OF ALTERNATES

- A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's option. Accepted alternates will be identified in the Owner-Contractor Agreement.
- B. Coordinate related work and modify surrounding work to integrate the work of each alternate.

1.04 SCHEDULE OF ALTERNATES

- A. Add Alternate No. 1: Front Entry Canopy and Ticket Booths. Provide all labor and materials for scope of work at front entry and ticket booths. Alternate to include all related sidewalks, entry fencing and related electrical and mechanical work outside the base bid scope. Refer to drawings for additional information and scope limits.
- B. Add Alternate No. 2. Site Fencing and Sidewalks. Provide all labor and materials for scope of work to include additional site design for concrete walks outside of the base bid and alternate 1 scope of work. Work will include all exterior concrete stain and joint patterns indicated. Refer to drawings for additional information.
- C. Add Alternate No. 3. Concessions Improvements. Provide all labor and materials for scope of work at the existing concessions building as indicated on drawings.
- D. Add Alternate No. 4. Site Lighting Improvements. Provide all labor and materials for scope of work for new athletic field lighting system. Refer to electrical drawings and specifications for additional information.
- E. Add Alternate No. 5. AV and Sound System Improvements. Provide all labor and materials for scope of work for new AV equipment and sound system as indicated on drawings and specifications.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION