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1. GENERAL 
1.1. This Scope of work (SOW) identifies the goal and objectives of this construction project. 
1.2. The construction contractor shall provide all labor, materials, tools and equipment, and 

services necessary to construct this project per the construction documents and 
specifications. 

1.3. The construction contractor shall be responsible for the quality and completeness of the 
construction project. Complete and accurate coordination between the trades and quality 
control of all sub-contractor’s work shall be required. 
 

2. PROJECT GOAL 
2.1. Construction goal for Biloxi National Cemetery is Burial Expansion per the construction 

documents and specifications attached herewith. 
 

3. STATEMENT OF BID ITEM 
3.1. CLIN 01, BASE BID – BURIAL EXPANSION AND SITEWORK: Installation of all work 

as shown on the plans and described in the specifications.  
 

4. BACKGROUND 
4.1. Biloxi National Cemetery is a U.S. National Cemetery that is located in Biloxi, 

Mississippi on the grounds of the Department of Veterans Affairs Medical Center 
(VAMC), near Keesler Air Force Base.[1] It occupies approximately 54 acres. 
 

5. OPERATIONAL CONSIDERATIONS 
5.1. Each national cemetery is managed by VA National Cemetery Administration (NCA) 

personnel in conformance with national and regional (Continental District) policies, 
priorities, goals, and objectives. The functions of a national cemetery include the operation 
and maintenance of all aspects of the cemetery. Typically, this includes burial of veterans 
and eligible family members, the interment of cremated remains, and the placement and 
maintenance of a headstone or grave marker. Cemetery operations include the conduct of 
Memorial Day and other special ceremonies, as well as the care of graves, structures and 
grounds. Biloxi National Cemetery is operated and maintained by Cemetery staff and 
operating hours are Monday through Friday, 8:00 am – 4:30 pm. Closed federal holidays 
except Memorial Day and Veterans Day. 

5.2. All work must take place during normal operating hours. Any request to work over 
these hours must be requested in writing and approved by Cemetery Director in 
conjunction with COR a minimum of 72 hrs. in advance. Also, the Cemetery hosts 
numerous ceremonies and events. Work that interferes with these ceremonies will 
cease during ceremonies. Notice will be provided by the Cemetery staff 5 days in 
advance of scheduled ceremonies whenever possible. Occasionally events are scheduled 
with less than 5 days’ notice in which case the Cemetery will provide as much notice as is 
possible. 

5.3. Parking is limited. Construction staff vehicle parking areas are to be coordinated with the 
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COR and cemetery director. Offsite parking will be required, VA NCA will not reimburse 
for such parking. 

5.4. No smoking inside cemetery grounds. 
5.5. Proper attire and professional conduct are required at all times. 
5.6. All work must cease during the time an internment is taking place near the construction 

site. Special care must be taken to accommodate visitors and to ensure work does not 
interfere with their visit and ensure that there are no safety hazards present. 
 

6. ENVIRONMENTAL COMPLIANCE 
6.1. Based upon Department of Veterans Affairs “Environmental Effects of VA Actions,” 38 

CFR Part 26, this project is “categorically excluded” from the need for environmental 
documentation, specifically Section 26.6 of said code paragraph (b)(2). 
 

7. HISTORIC COMPLIANCE 
7.1. This project is located at the Biloxi National Cemetery, which is listed in the National 

Register of Historic Places (NRHP). The proposed scope of work for this project is subject 
to compliance with Section 106 of the National Historic Preservation Act (P.L. 89-665, as 
amended). Accurate documentation of the work is required for this project to indicate the 
protection of cultural landscapes and be compatible with contributing elements within the 
Cemetery. Work on historic resources must meet the Secretary of the Interiors Standards 
for the Treatment of Historic Resources. 
 

8. PROJECT SCOPE ‐ VA NCA requires the offeror to submit a detailed price breakdown/cost 
schedule in the proposal which includes cost detail for each scope of work item, cost schedule 
line items shall match project performance schedule line items. 
 

9. Government Provided Construction Document Package 
9.1. The following construction documents are attached for your use. 

• Drawings 
• Specification. 

 
10. Construction Criteria‐ See government provided construction document package, section 9 

above. 
 

11. Construction Performance Schedule: 
11.1. 18 Months calendar days from notice to proceed. 

 
 

 

Signed by Homayoun Kazemipour, COR  ----------------------------------------------------- 
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